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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/28/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0695177
                                                                                                  0695169
                                                                                                  0695169

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,009,026.86     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  1,023,120.21     101.3967%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $  1,030,991.07     102.1767%
   4   62-1492793     API CONSTRUCTION CORP.                                                 $  1,212,488.71     120.1641%
====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TRAFFIC SIGNAL, NEW
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   19000.00000       19000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1300.00000      11700.00|    1454.00000      13086.00|    1200.00000       10800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|   50000.00000      50000.00|   51500.00000       51500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   36000.00000      36000.00|   15000.00000      15000.00|   30500.00000       30500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02273                 8.700  m2  |      74.00000        643.80|      34.68000        301.72|      25.00000         217.50
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0006 202-02278               127.000  m   |      10.00000       1270.00|      11.88000       1508.76|      14.50000        1841.50
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    4000.00000       4000.00|    3923.57000       3923.57|    8000.00000        8000.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 202-60820              5350.000  m2  |       0.90000       4815.00|       1.35000       7222.50|       1.32000        7062.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-74045                20.000  EACH|      32.00000        640.00|      30.00000        600.00|      30.00000         600.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0010 202-90277                 1.000  EACH|     150.00000        150.00|     150.00000        150.00|     150.00000         150.00
  DETECTOR HOUSING, REMOVE                |                            |                            |
0011 202-96133                15.500  m   |      29.00000        449.50|      51.64000        800.42|      16.00000         248.00
  PIPE, REMOVE                            |                            |                            |
0012 202-99187               250.000  m   |       5.40000       1350.00|       5.00000       1250.00|       5.00000        1250.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0013 203-02000             12597.000  m3  |       5.00000      62985.00|       6.33000      79739.01|       6.06000       76337.82
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02070               300.000  m3  |       8.00000       2400.00|       8.88000       2664.00|      14.00000        4200.00
  BORROW                                  |                            |                            |
0015 205-06931               187.000  Mg  |      50.00000       9350.00|      30.03000       5615.61|      45.00000        8415.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06932                33.000  m   |      27.00000        891.00|      40.00000       1320.00|      25.00000         825.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0017 205-06937              2435.000  m   |       5.00000      12175.00|       4.60000      11201.00|       4.50000       10957.50
  TEMPORARY SILT FENCE                    |                            |                            |
0018 207-07498             13550.000  m2  |       3.60000      48780.00|       4.80000      65040.00|       3.65000       49457.50
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0019 211-07454               153.000  m3  |      28.00000       4284.00|      19.78000       3026.34|      14.00000        2142.00
  STRUCTURE BACKFILL                      |                            |                            |
0020 301-07448              4245.000  Mg  |      12.00000      50940.00|      10.00000      42450.00|      10.00000       42450.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0021 401-06264                        LUMP|    4000.00000       4000.00|    4554.00000       4554.00|    3000.00000        3000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0022 401-07332               175.000  Mg  |      42.00000       7350.00|      42.08000       7364.00|      46.00000        8050.00
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                            |                            |
0023 401-07334              1315.000  Mg  |      42.00000      55230.00|      46.11000      60634.65|      45.00000       59175.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0024 401-07403              1388.000  Mg  |      33.00000      45804.00|      39.05000      54201.40|      36.00000       49968.00
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0025 401-07406               540.000  Mg  |      33.00000      17820.00|      31.10000      16794.00|      35.00000       18900.00
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0026 401-07408              5200.000  Mg  |      33.00000     171600.00|      30.00000     156000.00|      31.00000      161200.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0027 402-07432               255.000  Mg  |      42.00000      10710.00|      41.81000      10661.55|      41.00000       10455.00
  HMA TYPE A, SURFACE                     |                            |                            |
0028 402-07440               468.000  Mg  |      33.00000      15444.00|      33.29000      15579.72|      36.00000       16848.00
  HMA TYPE A, BASE                        |                            |                            |
0029 405-05517                 7.800  Mg  |     500.00000       3900.00|     375.00000       2925.00|     365.00000        2847.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 8.000  Mg  |     250.00000       2000.00|     175.00000       1400.00|     225.00000        1800.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 601-07023                 4.000  EACH|    4500.00000      18000.00|    4200.00000      16800.00|    4200.00000       16800.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0033 602-06646               498.000  m   |      85.00000      42330.00|      40.87000      20353.26|      20.00000        9960.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0034 603-06040                55.000  m   |      25.00000       1375.00|      24.00000       1320.00|      24.00000        1320.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0035 603-97461               270.000  m   |      23.00000       6210.00|      22.00000       5940.00|      22.00000        5940.00
  TEMPORARY FENCE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 605-06120                64.000  m   |      65.00000       4160.00|      64.00000       4096.00|      66.00000        4224.00
  CURB, CONCRETE                          |                            |                            |
0037 605-06140                47.600  m   |      86.00000       4093.60|      42.03000       2000.63|      91.00000        4331.60
  CURB AND GUTTER, CONCRETE               |                            |                            |
0038 605-06255                 8.700  m2  |     118.00000       1026.60|      56.78000        493.99|     176.00000        1531.20
  CENTER CURB, D, CONCRETE                |                            |                            |
0039 606-07484               901.000  m   |       3.65000       3288.65|       3.63000       3270.63|       6.00000        5406.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0040 607-06365               144.500  m   |     200.00000      28900.00|     146.50000      21169.25|     195.00000       28177.50
  PAVED SIDE DITCH, G                     |                            |                            |
0041 610-07486               141.000  Mg  |      70.00000       9870.00|      63.11000       8898.51|      61.00000        8601.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0042 611-05330                88.100  m2  |      45.00000       3964.50|      27.46000       2419.23|      56.00000        4933.60
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0043 611-06497                 4.000  EACH|     140.00000        560.00|     130.00000        520.00|     130.00000         520.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 615-06490                18.000  EACH|     130.00000       2340.00|     120.00000       2160.00|     120.00000        2160.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06500                 7.000  EACH|     400.00000       2800.00|     400.00000       2800.00|     400.00000        2800.00
  MONUMENT, A                             |                            |                            |
0046 615-06505                 5.000  EACH|     400.00000       2000.00|     400.00000       2000.00|     400.00000        2000.00
  MONUMENT, B                             |                            |                            |
0047 615-06510                 4.000  EACH|     300.00000       1200.00|     300.00000       1200.00|     300.00000        1200.00
  MONUMENT, C                             |                            |                            |
0048 621-01004                 3.000  EACH|     600.00000       1800.00|     750.00000       2250.00|     150.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-02770              1800.000  m2  |       1.50000       2700.00|       1.44000       2592.00|       1.50000        2700.00
  EROSION CONTROL BLANKET                 |                            |                            |
0050 621-06545                 3.000  Mg  |     500.00000       1500.00|     650.00000       1950.00|     550.00000        1650.00
  FERTILIZER                              |                            |                            |
0051 621-06553               551.000  kg  |       5.50000       3030.50|       6.50000       3581.50|       6.80000        3746.80
  SEED MIXTURE, R                         |                            |                            |
0052 621-06557               131.000  kg  |       4.50000        589.50|       6.00000        786.00|       4.50000         589.50
  SEED MIXTURE, T                         |                            |                            |
0053 621-06565                19.600  Mg  |     450.00000       8820.00|     404.00000       7918.40|     450.00000        8820.00
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567                13.500  kL  |      10.00000        135.00|       0.50000          6.75|       0.50000           6.75
  WATER                                   |                            |                            |
0055 621-06574               746.000  m2  |       5.25000       3916.50|       3.75000       2797.50|       3.40000        2536.40
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 715-01141                 3.000  EACH|    2900.00000       8700.00|    3901.01000      11703.03|    3200.00000        9600.00
  GRATED BOX END SECTION, II, 6:1, MIN.   |                            |                            |
  AREA 0.15 m2                            |                            |                            |
0057 715-05048              2687.000  m   |       5.00000      13435.00|       5.74000      15423.38|      14.20000       38155.40
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05053               344.000  m   |      12.00000       4128.00|      14.04000       4829.76|      36.55000       12573.20
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0059 715-05121                32.000  m   |     100.00000       3200.00|      93.67000       2997.44|     125.00000        4000.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0060 715-05169                13.000  m   |     105.00000       1365.00|      75.36000        979.68|     118.00000        1534.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0061 715-05171                14.000  m   |     110.00000       1540.00|     100.98000       1413.72|     125.00000        1750.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0062 715-05229                54.000  m   |     150.00000       8100.00|     181.56000       9804.24|     205.00000       11070.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0063 715-05363                16.000  m   |     175.00000       2800.00|     192.39000       3078.24|     205.00000        3280.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0064 715-46005                 2.000  EACH|     275.00000        550.00|     228.67000        457.34|     170.00000         340.00
  PIPE END SECTION, 375 mm                |                            |                            |
0065 715-46010                 6.000  EACH|     300.00000       1800.00|     261.66000       1569.96|     195.00000        1170.00
  PIPE END SECTION, 450 mm                |                            |                            |
0066 715-46055                 1.000  EACH|     300.00000        300.00|     388.10000        388.10|     250.00000         250.00
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0067 718-06528                 1.000  EACH|     800.00000        800.00|     437.54000        437.54|     500.00000         500.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0068 718-06529                 6.000  EACH|     500.00000       3000.00|     463.28000       2779.68|     430.00000        2580.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0069 718-06531                 6.000  EACH|     550.00000       3300.00|     514.76000       3088.56|     280.00000        1680.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0070 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0071 718-52610               608.000  m3  |      22.00000      13376.00|      33.33000      20264.64|      32.20000       19577.60
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0072 718-99153                35.200  m2  |       0.39000         13.73|       1.58000         55.62|       3.50000         123.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0073 720-44000                 2.000  EACH|     225.00000        450.00|     250.00000        500.00|     250.00000         500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0074 720-45605                 1.000  m   |    1600.00000       1600.00|     654.23000        654.23|    1000.00000        1000.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 801-04308                 2.000  EACH|     340.00000        680.00|     315.00000        630.00|     315.00000         630.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0076 801-06207              4860.000  m   |       3.50000      17010.00|       5.08000      24688.80|       3.28000       15940.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06218                15.000  m   |      26.00000        390.00|      24.00000        360.00|      24.00000         360.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0078 801-06625                18.000  EACH|      90.00000       1620.00|      85.00000       1530.00|      85.00000        1530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0079 801-06640                24.000  EACH|     135.00000       3240.00|     125.00000       3000.00|     125.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                14.000  EACH|       1.00000         14.00|       1.00000         14.00|       1.00000          14.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06775                        LUMP|   17000.00000      17000.00|   39000.00000      39000.00|   15400.00000       15400.00
  MAINTAINING TRAFFIC                     |                            |                            |
0082 801-07118                36.000  m   |      16.00000        576.00|      15.00000        540.00|      15.00000         540.00
  BARRICADE, III-A                        |                            |                            |
0083 801-07119                21.000  m   |       6.50000        136.50|       6.00000        126.00|       6.00000         126.00
  BARRICADE, III-B                        |                            |                            |
0084 802-05701                72.300  m   |      27.00000       1952.10|      25.00000       1807.50|      25.00000        1807.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE , 1                                |                            |                            |
0085 802-05702                20.400  m   |      33.00000        673.20|      31.00000        632.40|      31.00000         632.40
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0086 802-76025                 6.980  m2  |     130.00000        907.40|     120.00000        837.60|     120.00000         837.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0087 802-76035                 9.340  m2  |     140.00000       1307.60|     130.00000       1214.20|     130.00000        1214.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0088 802-76045                 1.130  m2  |     150.00000        169.50|     140.00000        158.20|     140.00000         158.20
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0089 804-06771                45.000  EACH|      21.00000        945.00|      21.00000        945.00|      21.00000         945.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0090 805-01815                 4.000  EACH|    1300.00000       5200.00|    1200.00000       4800.00|    1200.00000        4800.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0091 805-01842                 7.000  EACH|     600.00000       4200.00|     550.00000       3850.00|     550.00000        3850.00
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 805-02087                        LUMP|     160.00000        160.00|     150.00000        150.00|     150.00000         150.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0093 805-06592               311.000  m   |      23.00000       7153.00|      22.00000       6842.00|      22.00000        6842.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0094 805-06834                 1.000  EACH|    8300.00000       8300.00|    7900.00000       7900.00|    7900.00000        7900.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0095 805-78205                 6.000  EACH|     600.00000       3600.00|     560.00000       3360.00|     560.00000        3360.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0096 805-78230                 1.000  EACH|    1100.00000       1100.00|    1020.00000       1020.00|    1020.00000        1020.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0097 805-78415                 3.000  EACH|    1300.00000       3900.00|    1200.00000       3600.00|    1200.00000        3600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0098 805-78420                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|     200.00000         600.00
  DISCONNECT HANGER                       |                            |                            |
0099 805-78445                 1.000  EACH|     500.00000        500.00|     475.00000        475.00|     475.00000         475.00
  SIGNAL SERVICE                          |                            |                            |
0100 805-78467                16.100  m   |       4.75000         76.48|       4.50000         72.45|       4.50000          72.45
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0101 805-78470               545.200  m   |       0.70000        381.64|       0.70000        381.64|       0.70000         381.64
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0102 805-78480                23.000  m   |       2.25000         51.75|       2.10000         48.30|       2.10000          48.30
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0103 805-78485                68.000  m   |       2.60000        176.80|       2.50000        170.00|       2.50000         170.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0104 805-78490               875.800  m   |       3.20000       2802.56|       2.95000       2583.61|       2.95000        2583.61
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0105 805-78510              1637.000  m   |       2.50000       4092.50|       2.30000       3765.10|       2.30000        3765.10
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0106 805-78785                 4.000  EACH|     475.00000       1900.00|     450.00000       1800.00|     450.00000        1800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0107 805-78795               159.000  m   |      23.70000       3768.30|      22.00000       3498.00|      22.00000        3498.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0108 805-78925                 1.000  EACH|     550.00000        550.00|     540.00000        540.00|     540.00000         540.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0109 805-81032                 1.000  EACH|    2500.00000       2500.00|    2400.00000       2400.00|    2400.00000        2400.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0110 805-81060                 3.000  EACH|    3000.00000       9000.00|    2800.00000       8400.00|    2800.00000        8400.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 805-92504                 6.000  EACH|     230.00000       1380.00|     220.00000       1320.00|     220.00000        1320.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0112 805-92951                 1.000  EACH|     300.00000        300.00|     275.00000        275.00|     275.00000         275.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0113 805-95466                 1.000  EACH|    3400.00000       3400.00|    3200.00000       3200.00|    3200.00000        3200.00
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                            |                            |
  150mm I BEAM AND FOUNDATION             |                            |                            |
0114 808-06368                21.600  m   |       6.00000        129.60|       5.75000        124.20|       5.75000         124.20
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0115 808-06701                50.000  m   |       1.40000         70.00|       1.31000         65.50|       1.31000          65.50
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0116 808-06703              1745.000  m   |       1.40000       2443.00|       1.31000       2285.95|       1.31000        2285.95
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0117 808-06713              1598.000  m   |       1.05000       1677.90|       1.00000       1598.00|       1.00000        1598.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0118 808-06716              2000.000  m   |       1.00000       2000.00|       0.95000       1900.00|       0.95000        1900.00
  LINE, REMOVE                            |                            |                            |
0119 808-75215               140.000  m   |       6.70000        938.00|       6.25000        875.00|       6.25000         875.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0120 808-75245              2209.000  m   |       1.40000       3092.60|       1.31000       2893.79|       1.31000        2893.79
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-75290                93.500  m   |       5.50000        514.25|       5.11000        477.79|       5.11000         477.79
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0122 808-75297                49.800  m   |      23.50000       1170.30|      21.90000       1090.62|      21.90000        1090.62
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0123 808-75320                10.000  EACH|     130.00000       1300.00|     120.00000       1200.00|     120.00000        1200.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0124 808-75325                 6.000  EACH|     140.00000        840.00|     130.00000        780.00|     130.00000         780.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0125 808-75996                60.000  EACH|      14.00000        840.00|       3.00000        180.00|       7.00000         420.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0126 808-75998               150.000  EACH|      23.00000       3450.00|      22.00000       3300.00|      22.00000        3300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1139301              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0127 808-92027               707.000  m   |       4.00000       2828.00|       3.85000       2721.95|       3.85000        2721.95
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0128 808-95933               246.000  m   |       5.00000       1230.00|       4.75000       1168.50|       4.75000        1168.50
  CURB PAINTING, YELLOW                   |                            |                            |
0129 203-90014                 0.600  STA |    8400.00000       5040.00|    8603.42000       5162.05|   24364.00000       14618.40
  LINEAR GRADING                          |                            |                            |
     SECTION TOTALS                       |             $  1,009,026.86|             $  1,023,120.21|                $  1,030,991.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,009,026.86|             $  1,023,120.21|                $  1,030,991.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TRAFFIC SIGNAL, NEW
                                          |                            |                            |
0001 105-06845                        LUMP|   20000.00000      20000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1750.00000      15750.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   57000.00000      57000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   97000.00000      97000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02273                 8.700  m2  |      45.00000        391.50|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0006 202-02278               127.000  m   |      13.00000       1651.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    6520.00000       6520.00|                            |
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 202-60820              5350.000  m2  |       1.50000       8025.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-74045                20.000  EACH|      30.00000        600.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0010 202-90277                 1.000  EACH|     150.00000        150.00|                            |
  DETECTOR HOUSING, REMOVE                |                            |                            |
0011 202-96133                15.500  m   |      78.00000       1209.00|                            |
  PIPE, REMOVE                            |                            |                            |
0012 202-99187               250.000  m   |       5.00000       1250.00|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0013 203-02000             12597.000  m3  |       8.00000     100776.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070               300.000  m3  |      12.00000       3600.00|                            |
  BORROW                                  |                            |                            |
0015 205-06931               187.000  Mg  |      30.00000       5610.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06932                33.000  m   |      44.76000       1477.08|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0017 205-06937              2435.000  m   |       4.48000      10908.80|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0018 207-07498             13550.000  m2  |       4.70000      63685.00|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0019 211-07454               153.000  m3  |      15.00000       2295.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0020 301-07448              4245.000  Mg  |      10.00000      42450.00|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-06264                        LUMP|    3000.00000       3000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0022 401-07332               175.000  Mg  |      50.00000       8750.00|                            |
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                            |                            |
0023 401-07334              1315.000  Mg  |      50.00000      65750.00|                            |
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0024 401-07403              1388.000  Mg  |      41.00000      56908.00|                            |
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0025 401-07406               540.000  Mg  |      41.00000      22140.00|                            |
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0026 401-07408              5200.000  Mg  |      41.00000     213200.00|                            |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0027 402-07432               255.000  Mg  |      50.00000      12750.00|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0028 402-07440               468.000  Mg  |      41.00000      19188.00|                            |
  HMA TYPE A, BASE                        |                            |                            |
0029 405-05517                 7.800  Mg  |     400.00000       3120.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 8.000  Mg  |     225.00000       1800.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 601-07023                 4.000  EACH|    4200.00000      16800.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0033 602-06646               498.000  m   |      76.00000      37848.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0034 603-06040                55.000  m   |      24.00000       1320.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0035 603-97461               270.000  m   |      22.00000       5940.00|                            |
  TEMPORARY FENCE                         |                            |                            |
0036 605-06120                64.000  m   |      55.00000       3520.00|                            |
  CURB, CONCRETE                          |                            |                            |
0037 605-06140                47.600  m   |      55.00000       2618.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0038 605-06255                 8.700  m2  |      60.00000        522.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0039 606-07484               901.000  m   |       2.75000       2477.75|                            |
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0040 607-06365               144.500  m   |     150.00000      21675.00|                            |
  PAVED SIDE DITCH, G                     |                            |                            |
0041 610-07486               141.000  Mg  |      65.00000       9165.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0042 611-05330                88.100  m2  |      40.00000       3524.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 611-06497                 4.000  EACH|     130.00000        520.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 615-06490                18.000  EACH|     120.00000       2160.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06500                 7.000  EACH|     400.00000       2800.00|                            |
  MONUMENT, A                             |                            |                            |
0046 615-06505                 5.000  EACH|     400.00000       2000.00|                            |
  MONUMENT, B                             |                            |                            |
0047 615-06510                 4.000  EACH|     300.00000       1200.00|                            |
  MONUMENT, C                             |                            |                            |
0048 621-01004                 3.000  EACH|     950.00000       2850.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-02770              1800.000  m2  |       1.66000       2988.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0050 621-06545                 3.000  Mg  |     624.00000       1872.00|                            |
  FERTILIZER                              |                            |                            |
0051 621-06553               551.000  kg  |       6.57000       3620.07|                            |
  SEED MIXTURE, R                         |                            |                            |
0052 621-06557               131.000  kg  |       5.82000        762.42|                            |
  SEED MIXTURE, T                         |                            |                            |
0053 621-06565                19.600  Mg  |     476.00000       9329.60|                            |
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567                13.500  kL  |       0.55000          7.43|                            |
  WATER                                   |                            |                            |
0055 621-06574               746.000  m2  |       6.16000       4595.36|                            |
  SODDING                                 |                            |                            |
0056 715-01141                 3.000  EACH|    2700.00000       8100.00|                            |
  GRATED BOX END SECTION, II, 6:1, MIN.   |                            |                            |
  AREA 0.15 m2                            |                            |                            |
0057 715-05048              2687.000  m   |      11.00000      29557.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05053               344.000  m   |      31.00000      10664.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0059 715-05121                32.000  m   |      89.00000       2848.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0060 715-05169                13.000  m   |      98.00000       1274.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0061 715-05171                14.000  m   |      98.00000       1372.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0062 715-05229                54.000  m   |     198.00000      10692.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 715-05363                16.000  m   |     198.00000       3168.00|                            |
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0064 715-46005                 2.000  EACH|     230.00000        460.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0065 715-46010                 6.000  EACH|     265.00000       1590.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0066 715-46055                 1.000  EACH|     275.00000        275.00|                            |
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0067 718-06528                 1.000  EACH|     610.00000        610.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0068 718-06529                 6.000  EACH|     490.00000       2940.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0069 718-06531                 6.000  EACH|     390.00000       2340.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0070 718-06532              1000.000  m   |       3.00000       3000.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0071 718-52610               608.000  m3  |      12.00000       7296.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0072 718-99153                35.200  m2  |       3.00000        105.60|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0073 720-44000                 2.000  EACH|     275.00000        550.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0074 720-45605                 1.000  m   |     550.00000        550.00|                            |
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0075 801-04308                 2.000  EACH|     315.00000        630.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0076 801-06207              4860.000  m   |       3.28000      15940.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06218                15.000  m   |      24.00000        360.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0078 801-06625                18.000  EACH|      85.00000       1530.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0079 801-06640                24.000  EACH|     125.00000       3000.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                14.000  EACH|       1.00000         14.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06775                        LUMP|   17600.00000      17600.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 801-07118                36.000  m   |      15.00000        540.00|                            |
  BARRICADE, III-A                        |                            |                            |
0083 801-07119                21.000  m   |       6.00000        126.00|                            |
  BARRICADE, III-B                        |                            |                            |
0084 802-05701                72.300  m   |      25.00000       1807.50|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE , 1                                |                            |                            |
0085 802-05702                20.400  m   |      31.00000        632.40|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0086 802-76025                 6.980  m2  |     120.00000        837.60|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0087 802-76035                 9.340  m2  |     130.00000       1214.20|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0088 802-76045                 1.130  m2  |     140.00000        158.20|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0089 804-06771                45.000  EACH|      21.00000        945.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0090 805-01815                 4.000  EACH|    1200.00000       4800.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0091 805-01842                 7.000  EACH|     550.00000       3850.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0092 805-02087                        LUMP|     150.00000        150.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0093 805-06592               311.000  m   |      22.00000       6842.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0094 805-06834                 1.000  EACH|    7900.00000       7900.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0095 805-78205                 6.000  EACH|     560.00000       3360.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0096 805-78230                 1.000  EACH|    1020.00000       1020.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0097 805-78415                 3.000  EACH|    1200.00000       3600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 805-78420                 3.000  EACH|     200.00000        600.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0099 805-78445                 1.000  EACH|     475.00000        475.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0100 805-78467                16.100  m   |       4.50000         72.45|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0101 805-78470               545.200  m   |       0.70000        381.64|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0102 805-78480                23.000  m   |       2.10000         48.30|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0103 805-78485                68.000  m   |       2.50000        170.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0104 805-78490               875.800  m   |       2.95000       2583.61|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0105 805-78510              1637.000  m   |       2.30000       3765.10|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0106 805-78785                 4.000  EACH|     450.00000       1800.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0107 805-78795               159.000  m   |      22.00000       3498.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0108 805-78925                 1.000  EACH|     540.00000        540.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0109 805-81032                 1.000  EACH|    2400.00000       2400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0110 805-81060                 3.000  EACH|    2800.00000       8400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0111 805-92504                 6.000  EACH|     220.00000       1320.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0112 805-92951                 1.000  EACH|     275.00000        275.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0113 805-95466                 1.000  EACH|    3200.00000       3200.00|                            |
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                            |                            |
  150mm I BEAM AND FOUNDATION             |                            |                            |
0114 808-06368                21.600  m   |       5.75000        124.20|                            |
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0115 808-06701                50.000  m   |       1.31000         65.50|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0116 808-06703              1745.000  m   |       1.31000       2285.95|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0117 808-06713              1598.000  m   |       1.00000       1598.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,576,295.00                                                  ROUTE : US 20
     CALL ORDER   : 101                     CONTRACT ID : R -25666-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 62-1492793              |                            |
                                          |API CONSTRUCTION CORP.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 808-06716              2000.000  m   |       0.95000       1900.00|                            |
  LINE, REMOVE                            |                            |                            |
0119 808-75215               140.000  m   |       6.25000        875.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0120 808-75245              2209.000  m   |       1.31000       2893.79|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-75290                93.500  m   |       5.11000        477.79|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0122 808-75297                49.800  m   |      21.90000       1090.62|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0123 808-75320                10.000  EACH|     120.00000       1200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0124 808-75325                 6.000  EACH|     130.00000        780.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0125 808-75996                60.000  EACH|      16.00000        960.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0126 808-75998               150.000  EACH|      22.00000       3300.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0127 808-92027               707.000  m   |       3.85000       2721.95|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0128 808-95933               246.000  m   |       4.75000       1168.50|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0129 203-90014                 0.600  STA |   17000.00000      10200.00|                            |
  LINEAR GRADING                          |                            |                            |
     SECTION TOTALS                       |             $  1,212,488.71|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,212,488.71|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 566400B
                                                                                                  N33400D
                                                                                                  N33400C
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    614,843.28     100.0000%
   2   35-1068009     DYER CONSTRUCTION CO                                                   $    617,462.78     100.4260%
   3   35-1035122     GARIUP CONSTRUCTION                                                    $    643,000.01     104.5794%
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $    645,885.00     105.0487%
   5   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $    687,307.06     111.7857%
   6   35-1489621     HRP CONSTRUCTION, INC.                                                 $    708,216.43     115.1864%
   7   35-1212938     ATLAS EXCAVATING, INC.                                                 $    713,819.39     116.0977%
   8   35-1058916     WOODRUFF & SONS, INC.                                                  $    725,231.10     117.9538%
   9   35-0918397     RIETH RILEY CONSTRUCTION                                               $    743,140.33     120.8666%
   10  35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    761,776.99     123.8977%
   11  35-1339168     LAPORTE CONSTRUCTION CO                                                $    817,565.13     132.9713%
   12  35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    897,300.00     145.9396%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1068009              |(3) 35-1035122
                                          |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO        |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   13000.00000      13000.00|   10500.00000      10500.00|    8240.00000        8240.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    2200.00000      15400.00|    1500.00000      10500.00|    2060.00000       14420.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   29750.00000      29750.00|   31366.32000       31366.32
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4500.00000       4500.00|    6500.00000       6500.00|   24308.00000       24308.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               233.000  m2  |      20.00000       4660.00|      20.40000       4753.20|      22.66000        5279.78
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    5000.00000       5000.00|   24000.00000      24000.00|    5834.95000        5834.95
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0007 202-60820              2110.000  m2  |       1.90000       4009.00|       4.50000       9495.00|       2.67000        5633.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               790.000  m3  |      35.00000      27650.00|      28.00000      22120.00|      23.18000       18312.20
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1068009              |(3) 35-1035122
                                          |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO        |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0009 205-06931                 6.000  Mg  |     165.00000        990.00|      50.00000        300.00|     146.26000         877.56
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06937              1379.000  m   |       5.25000       7239.75|       4.50000       6205.50|       5.56000        7667.24
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230               475.000  m3  |      10.50000       4987.50|      26.00000      12350.00|      20.81000        9884.75
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-07500              2095.000  m2  |      12.70000      26606.50|       5.25000      10998.75|       7.62000       15963.90
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454               407.000  m3  |       1.00000        407.00|      30.00000      12210.00|       9.68000        3939.76
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              2258.000  Mg  |      17.50000      39515.00|      18.50000      41773.00|      15.35000       34660.30
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               167.000  Mg  |      65.00000      10855.00|      65.00000      10855.00|      66.95000       11180.65
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433               215.000  Mg  |      55.00000      11825.00|      65.00000      13975.00|      66.95000       14394.25
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                43.000  Mg  |      75.00000       3225.00|      75.00000       3225.00|      77.25000        3321.75
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07440               527.000  Mg  |      40.00000      21080.00|      50.00000      26350.00|      51.50000       27140.50
  HMA TYPE A, BASE                        |                            |                            |
0019 402-07441               160.000  Mg  |      40.00000       6400.00|      50.00000       8000.00|      51.50000        8240.00
  HMA TYPE B, BASE                        |                            |                            |
0020 402-07451               432.000  Mg  |      40.00000      17280.00|      48.00000      20736.00|      49.44000       21358.08
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0021 405-05518              2502.000  m2  |       1.00000       2502.00|       0.60000       1501.20|       0.62000        1551.24
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              6969.000  m2  |       0.30000       2090.70|       0.25000       1742.25|       0.21000        1463.49
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01704                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1751.00000        1751.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0024 601-02103                 7.620  m   |      42.00000        320.04|      42.00000        320.04|      43.26000         329.64
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0025 601-06037                 1.000  EACH|     635.00000        635.00|     635.00000        635.00|     654.05000         654.05
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-06854                 8.000  EACH|    1700.00000      13600.00|    1700.00000      13600.00|    1751.00000       14008.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                14.000  EACH|    2000.00000      28000.00|    2000.00000      28000.00|    2060.00000       28840.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               491.490  m   |      32.10000      15776.83|      32.10000      15776.83|      33.06000       16248.66
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1068009              |(3) 35-1035122
                                          |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO        |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0029 610-07486               112.000  Mg  |      47.50000       5320.00|      65.00000       7280.00|      66.95000        7498.40
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0030 615-06505                10.000  EACH|     465.00000       4650.00|     465.00000       4650.00|     478.95000        4789.50
  MONUMENT, B                             |                            |                            |
0031 615-06510                 1.000  EACH|     425.00000        425.00|     425.00000        425.00|     437.75000         437.75
  MONUMENT, C                             |                            |                            |
0032 616-02320               563.000  m2  |       3.55000       1998.65|       2.10000       1182.30|       2.94000        1655.22
  GEOTEXTILES                             |                            |                            |
0033 616-05688               213.000  Mg  |      29.90000       6368.70|      40.00000       8520.00|      44.19000        9412.47
  RIPRAP, CLASS 1                         |                            |                            |
0034 616-05689                38.000  Mg  |      26.00000        988.00|      50.00000       1900.00|      28.63000        1087.94
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                69.000  Mg  |      32.50000       2242.50|      26.42000       1822.98|      26.78000        1847.82
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     489.25000        1957.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02770               531.000  m2  |       2.15000       1141.65|       2.15000       1141.65|       1.49000         791.19
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-03423                 0.440  ha  |   15100.00000       6644.00|   15100.00000       6644.00|    9270.00000        4078.80
  NATIVE GRASSES                          |                            |                            |
0039 702-51015                62.600  m3  |     585.00000      36621.00|     500.00000      31300.00|     391.93000       24534.82
  CONCRETE, B, FOOTINGS                   |                            |                            |
0040 702-51863               244.000  EACH|      13.80000       3367.20|       5.25000       1281.00|       8.27000        2017.88
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 702-93722                48.900  m3  |     800.00000      39120.00|     550.00000      26895.00|    1081.99000       52909.31
  CONCRETE, C                             |                            |                            |
0042 703-51030              5996.000  kg  |       2.70000      16189.20|       2.20000      13191.20|       1.46000        8754.16
  REINFORCING STEEL                       |                            |                            |
0043 714-26708                12.600  m   |    2070.00000      26082.00|    1636.00000      20613.60|    2411.23000       30381.50
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0044 714-26713                14.000  m   |    2430.00000      34020.00|    1746.00000      24444.00|    2515.26000       35213.64
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0045 714-26724                26.800  m   |    2970.00000      79596.00|    2465.00000      66062.00|    2590.45000       69424.06
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0046 715-05048                73.500  m   |      30.00000       2205.00|      46.00000       3381.00|      10.30000         757.05
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 801-04308                12.000  EACH|     124.00000       1488.00|     124.00000       1488.00|     127.72000        1532.64
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1068009              |(3) 35-1035122
                                          |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO        |GARIUP CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 801-06625                33.000  EACH|      56.00000       1848.00|      56.00000       1848.00|      57.68000        1903.44
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                12.000  EACH|     122.00000       1464.00|     122.00000       1464.00|     125.66000        1507.92
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|    2720.00000       2720.00|    2700.00000       2700.00|   19008.00000       19008.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-07118                32.400  m   |      32.80000       1062.72|      33.00000       1069.20|      33.78000        1094.47
  BARRICADE, III-A                        |                            |                            |
0052 802-05701                69.200  m   |      29.20000       2020.64|      27.00000       1868.40|      27.74000        1919.61
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0053 802-76025                 7.110  m2  |     238.00000       1692.18|     143.91000       1023.20|     148.23000        1053.92
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 0.720  m2  |     195.00000        140.40|     155.65000        112.07|     160.32000         115.43
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 808-06712                90.000  m   |       0.98000         88.20|       1.19000        107.10|       1.03000          92.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1941.000  m   |       0.98000       1902.18|       1.19000       2309.79|       1.03000        1999.23
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714              1388.000  m   |       0.98000       1360.24|       1.19000       1651.72|       1.03000        1429.64
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-06726                 8.000  m   |       6.00000         48.00|       7.10000         56.80|       7.31000          58.48
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0060 202-51330                        LUMP|    5000.00000       5000.00|    9000.00000       9000.00|    4181.80000        4181.80
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0061 202-51330                        LUMP|    3000.00000       3000.00|    9000.00000       9000.00|    4181.80000        4181.80
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0062 202-51330                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|    4181.80000        4181.80
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            |
0063 202-02241                30.000  m   |      18.10000        543.00|      32.80000        984.00|      14.42000         432.60
  GUARDRAIL, REMOVE                       |                            |                            |
0064 601-97774                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|     824.00000        1648.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0065 808-75996                15.000  EACH|      15.50000        232.50|     145.00000       2175.00|     149.35000        2240.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    614,843.28|             $    617,462.78|                $    643,000.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    614,843.28|             $    617,462.78|                $    643,000.01
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1106884              |(6) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |ELLAS CONSTRUCTION COMPANY, |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   44999.06000      44999.06|    4400.00000       4400.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    1400.00000       9800.00|    1850.00000      12950.00|    1250.00000        8750.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   32000.00000      32000.00|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|   12000.00000      12000.00|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               233.000  m2  |      42.90000       9995.70|      26.00000       6058.00|      15.00000        3495.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   15000.00000      15000.00|   22500.00000      22500.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0007 202-60820              2110.000  m2  |       3.00000       6330.00|       3.25000       6857.50|       4.00000        8440.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               790.000  m3  |      30.00000      23700.00|      32.70000      25833.00|      12.00000        9480.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06931                 6.000  Mg  |     248.34000       1490.04|     500.00000       3000.00|      20.00000         120.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06937              1379.000  m   |       5.40000       7446.60|       5.25000       7239.75|       5.25000        7239.75
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230               475.000  m3  |      11.50000       5462.50|      32.70000      15532.50|      20.00000        9500.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-07500              2095.000  m2  |       2.80000       5866.00|       3.50000       7332.50|       2.00000        4190.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454               407.000  m3  |       1.00000        407.00|      32.70000      13308.90|      14.00000        5698.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              2258.000  Mg  |      14.00000      31612.00|      26.00000      58708.00|      18.00000       40644.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               167.000  Mg  |      75.00000      12525.00|      65.00000      10855.00|      65.00000       10855.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433               215.000  Mg  |      65.00000      13975.00|      65.00000      13975.00|      65.00000       13975.00
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                43.000  Mg  |      80.00000       3440.00|      75.00000       3225.00|      75.00000        3225.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07440               527.000  Mg  |      44.00000      23188.00|      50.00000      26350.00|      50.00000       26350.00
  HMA TYPE A, BASE                        |                            |                            |
0019 402-07441               160.000  Mg  |      42.00000       6720.00|      50.00000       8000.00|      50.00000        8000.00
  HMA TYPE B, BASE                        |                            |                            |
0020 402-07451               432.000  Mg  |      44.00000      19008.00|      48.00000      20736.00|      48.00000       20736.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1106884              |(6) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |ELLAS CONSTRUCTION COMPANY, |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518              2502.000  m2  |       1.00000       2502.00|       0.60000       1501.20|       0.60000        1501.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              6969.000  m2  |       0.30000       2090.70|       0.20000       1393.80|       0.20000        1393.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01704                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0024 601-02103                 7.620  m   |      42.00000        320.04|      42.00000        320.04|      42.00000         320.04
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0025 601-06037                 1.000  EACH|     635.00000        635.00|     635.00000        635.00|     635.00000         635.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-06854                 8.000  EACH|    1700.00000      13600.00|    1700.00000      13600.00|    1700.00000       13600.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                14.000  EACH|    2000.00000      28000.00|    2000.00000      28000.00|    2000.00000       28000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               491.490  m   |      32.10000      15776.83|      32.10000      15776.83|      32.10000       15776.83
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 610-07486               112.000  Mg  |      50.00000       5600.00|      65.00000       7280.00|      65.00000        7280.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0030 615-06505                10.000  EACH|     465.00000       4650.00|     465.00000       4650.00|     465.00000        4650.00
  MONUMENT, B                             |                            |                            |
0031 615-06510                 1.000  EACH|     425.00000        425.00|     425.00000        425.00|     425.00000         425.00
  MONUMENT, C                             |                            |                            |
0032 616-02320               563.000  m2  |       3.12000       1756.56|       3.00000       1689.00|       2.00000        1126.00
  GEOTEXTILES                             |                            |                            |
0033 616-05688               213.000  Mg  |      40.00000       8520.00|      58.00000      12354.00|      35.00000        7455.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 616-05689                38.000  Mg  |      40.00000       1520.00|      62.50000       2375.00|      40.00000        1520.00
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                69.000  Mg  |      75.00000       5175.00|      40.35000       2784.15|      30.00000        2070.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 4.000  EACH|     475.00000       1900.00|     600.00000       2400.00|     600.00000        2400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02770               531.000  m2  |       1.45000        769.95|       2.15000       1141.65|       2.15000        1141.65
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-03423                 0.440  ha  |    9000.00000       3960.00|   15100.00000       6644.00|   15100.00000        6644.00
  NATIVE GRASSES                          |                            |                            |
0039 702-51015                62.600  m3  |     449.88000      28162.49|     500.00000      31300.00|     400.00000       25040.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1106884              |(6) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |ELLAS CONSTRUCTION COMPANY, |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 702-51863               244.000  EACH|       8.00000       1952.00|      20.00000       4880.00|       8.00000        1952.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 702-93722                48.900  m3  |     812.00000      39706.80|     550.00000      26895.00|     800.00000       39120.00
  CONCRETE, C                             |                            |                            |
0042 703-51030              5996.000  kg  |       1.19000       7135.24|       2.20000      13191.20|       1.50000        8994.00
  REINFORCING STEEL                       |                            |                            |
0043 714-26708                12.600  m   |    1100.00000      13860.00|    1750.00000      22050.00|    1000.00000       12600.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0044 714-26713                14.000  m   |    1300.00000      18200.00|    2025.00000      28350.00|    1100.00000       15400.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0045 714-26724                26.800  m   |    2000.00000      53600.00|    2620.00000      70216.00|    1750.00000       46900.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0046 715-05048                73.500  m   |      13.63000       1001.81|      19.90000       1462.65|      18.00000        1323.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 801-04308                12.000  EACH|     100.00000       1200.00|     124.00000       1488.00|      65.00000         780.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06625                33.000  EACH|     100.00000       3300.00|      56.00000       1848.00|      75.00000        2475.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                12.000  EACH|      75.00000        900.00|     122.00000       1464.00|      59.00000         708.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|   25000.00000      25000.00|    1000.00000       1000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-07118                32.400  m   |      13.50000        437.40|      32.80000       1062.72|      13.50000         437.40
  BARRICADE, III-A                        |                            |                            |
0052 802-05701                69.200  m   |      24.00000       1660.80|      27.00000       1868.40|      24.00000        1660.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0053 802-76025                 7.110  m2  |     140.00000        995.40|     145.00000       1030.95|     140.00000         995.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 0.720  m2  |     147.00000        105.84|     156.00000        112.32|     147.00000         105.84
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 808-06712                90.000  m   |       0.72000         64.80|       0.88000         79.20|       0.72000          64.80
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1941.000  m   |       0.72000       1397.52|       0.88000       1708.08|       0.72000        1397.52
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714              1388.000  m   |       0.72000        999.36|       0.88000       1221.44|       0.72000         999.36
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1106884              |(6) 35-1489621
                                          |WALSH CONSTR CO. OF ILL     |ELLAS CONSTRUCTION COMPANY, |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06726                 8.000  m   |       4.32000         34.56|       5.41000         43.28|      34.63000         277.04
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0060 202-51330                        LUMP|   15000.00000      15000.00|   19500.00000      19500.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0061 202-51330                        LUMP|   20000.00000      20000.00|   19500.00000      19500.00|   52000.00000       52000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0062 202-51330                        LUMP|   22000.00000      22000.00|   19500.00000      19500.00|   57000.00000       57000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            |
0063 202-02241                30.000  m   |      20.00000        600.00|       6.00000        180.00|      10.00000         300.00
  GUARDRAIL, REMOVE                       |                            |                            |
0064 601-97774                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|     800.00000        1600.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0065 808-75996                15.000  EACH|       7.00000        105.00|      15.00000        225.00|      50.00000         750.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    645,885.00|             $    687,307.06|                $    708,216.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    645,885.00|             $    687,307.06|                $    708,216.43
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1058916              |(9) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |WOODRUFF & SONS, INC.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|   38000.00000      38000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    1500.00000      10500.00|    2070.00000      14490.00|    1800.00000       12600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   38000.00000      38000.00|   33620.00000      33620.00|   36000.00000       36000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   19000.00000      19000.00|   13500.00000      13500.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               233.000  m2  |      21.00000       4893.00|       5.53000       1288.49|      20.00000        4660.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    9000.00000       9000.00|    8500.00000       8500.00|   20728.48000       20728.48
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0007 202-60820              2110.000  m2  |       4.25000       8967.50|       4.75000      10022.50|       4.00000        8440.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               790.000  m3  |      23.00000      18170.00|      25.39000      20058.10|      25.00000       19750.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06931                 6.000  Mg  |      75.00000        450.00|      20.51000        123.06|     225.00000        1350.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06937              1379.000  m   |       6.00000       8274.00|       5.25000       7239.75|       5.25000        7239.75
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230               475.000  m3  |      80.00000      38000.00|      42.63000      20249.25|      30.00000       14250.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-07500              2095.000  m2  |      18.00000      37710.00|      12.46000      26103.70|      10.43000       21850.85
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454               407.000  m3  |      34.00000      13838.00|      35.00000      14245.00|      30.00000       12210.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              2258.000  Mg  |      21.00000      47418.00|      15.68000      35405.44|      25.00000       56450.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               167.000  Mg  |      76.00000      12692.00|      67.00000      11189.00|      88.00000       14696.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433               215.000  Mg  |      64.00000      13760.00|      67.00000      14405.00|      76.00000       16340.00
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                43.000  Mg  |     130.00000       5590.00|      79.00000       3397.00|      64.00000        2752.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07440               527.000  Mg  |      49.00000      25823.00|      54.00000      28458.00|      64.00000       33728.00
  HMA TYPE A, BASE                        |                            |                            |
0019 402-07441               160.000  Mg  |      61.00000       9760.00|      54.00000       8640.00|      83.00000       13280.00
  HMA TYPE B, BASE                        |                            |                            |
0020 402-07451               432.000  Mg  |      44.00000      19008.00|      55.00000      23760.00|      76.00000       32832.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1058916              |(9) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |WOODRUFF & SONS, INC.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518              2502.000  m2  |       1.10000       2752.20|       0.63000       1576.26|       1.00000        2502.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              6969.000  m2  |       0.35000       2439.15|       0.20000       1393.80|       0.30000        2090.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01704                 1.000  EACH|    1900.00000       1900.00|    1850.00000       1850.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0024 601-02103                 7.620  m   |      53.00000        403.86|      46.00000        350.52|      50.00000         381.00
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0025 601-06037                 1.000  EACH|     530.00000        530.00|     650.00000        650.00|     500.00000         500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-06854                 8.000  EACH|    1900.00000      15200.00|    1820.00000      14560.00|    1700.00000       13600.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                14.000  EACH|    2300.00000      32200.00|    2000.00000      28000.00|    2100.00000       29400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               491.490  m   |      32.00000      15727.68|      35.00000      17202.15|      30.00000       14744.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 610-07486               112.000  Mg  |      52.00000       5824.00|      71.00000       7952.00|     118.00000       13216.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0030 615-06505                10.000  EACH|     450.00000       4500.00|     500.00000       5000.00|     250.00000        2500.00
  MONUMENT, B                             |                            |                            |
0031 615-06510                 1.000  EACH|     500.00000        500.00|     675.00000        675.00|     250.00000         250.00
  MONUMENT, C                             |                            |                            |
0032 616-02320               563.000  m2  |       5.00000       2815.00|       2.50000       1407.50|       3.00000        1689.00
  GEOTEXTILES                             |                            |                            |
0033 616-05688               213.000  Mg  |      43.00000       9159.00|      43.17000       9195.21|      55.00000       11715.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 616-05689                38.000  Mg  |      55.00000       2090.00|      47.46000       1803.48|      65.00000        2470.00
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                69.000  Mg  |      29.00000       2001.00|      30.00000       2070.00|      45.00000        3105.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 4.000  EACH|     500.00000       2000.00|     100.00000        400.00|     600.00000        2400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02770               531.000  m2  |       2.30000       1221.30|       2.30000       1221.30|       2.15000        1141.65
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-03423                 0.440  ha  |   15000.00000       6600.00|   15500.00000       6820.00|   15100.00000        6644.00
  NATIVE GRASSES                          |                            |                            |
0039 702-51015                62.600  m3  |     310.00000      19406.00|     440.00000      27544.00|     500.00000       31300.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1058916              |(9) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |WOODRUFF & SONS, INC.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 702-51863               244.000  EACH|      10.00000       2440.00|      16.50000       4026.00|      10.00000        2440.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 702-93722                48.900  m3  |     725.00000      35452.50|     880.00000      43032.00|    1200.00000       58680.00
  CONCRETE, C                             |                            |                            |
0042 703-51030              5996.000  kg  |       2.15000      12891.40|       4.95000      29680.20|       2.05000       12291.80
  REINFORCING STEEL                       |                            |                            |
0043 714-26708                12.600  m   |    2060.00000      25956.00|    1642.48000      20695.25|    1600.00000       20160.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0044 714-26713                14.000  m   |    2060.00000      28840.00|    1909.43000      26732.02|    1800.00000       25200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0045 714-26724                26.800  m   |    2850.00000      76380.00|    2632.27000      70544.84|    2500.00000       67000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0046 715-05048                73.500  m   |      28.00000       2058.00|       8.22000        604.17|      40.00000        2940.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 801-04308                12.000  EACH|     140.00000       1680.00|      71.50000        858.00|     124.00000        1488.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06625                33.000  EACH|      75.00000       2475.00|      82.50000       2722.50|      56.00000        1848.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                12.000  EACH|     140.00000       1680.00|      64.90000        778.80|     122.00000        1464.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|    7500.00000       7500.00|   16166.50000      16166.50|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-07118                32.400  m   |      34.00000       1101.60|      14.85000        481.14|      33.00000        1069.20
  BARRICADE, III-A                        |                            |                            |
0052 802-05701                69.200  m   |      29.00000       2006.80|      32.12000       2222.70|      27.00000        1868.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0053 802-76025                 7.110  m2  |     160.00000       1137.60|     261.80000       1861.40|     145.00000        1030.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 0.720  m2  |     170.00000        122.40|     214.50000        154.44|     155.00000         111.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 808-06712                90.000  m   |       1.00000         90.00|       0.77000         69.30|       0.75000          67.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1941.000  m   |       1.00000       1941.00|       0.77000       1494.57|       0.75000        1455.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714              1388.000  m   |       1.00000       1388.00|       0.77000       1068.76|       0.75000        1041.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1058916              |(9) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |WOODRUFF & SONS, INC.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06726                 8.000  m   |       5.80000         46.40|       4.75000         38.00|       8.50000          68.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0060 202-51330                        LUMP|    8000.00000       8000.00|    9500.00000       9500.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0061 202-51330                        LUMP|    8000.00000       8000.00|   13000.00000      13000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0062 202-51330                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            |
0063 202-02241                30.000  m   |       7.50000        225.00|      10.00000        300.00|      11.00000         330.00
  GUARDRAIL, REMOVE                       |                            |                            |
0064 601-97774                 2.000  EACH|    1000.00000       2000.00|     880.00000       1760.00|     900.00000        1800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0065 808-75996                15.000  EACH|      19.00000        285.00|       5.00000         75.00|      12.00000         180.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    713,819.39|             $    725,231.10|                $    743,140.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    713,819.39|             $    725,231.10|                $    743,140.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1582109             |(11) 35-1339168             |(12) 35-2031359
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |HERITAGE INDUSTRIAL SERVICES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25329.47000      25329.47|    9752.17000       9752.17|   13000.00000       13000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    3102.06000      21714.42|    2015.63000      14109.41|    2200.00000       15400.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    9880.52000       9880.52|   41864.48000      41864.48|   46000.00000       46000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20643.43000      20643.43|   12910.72000      12910.72|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               233.000  m2  |      17.55000       4089.15|      36.34000       8467.22|      16.00000        3728.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    6568.19000       6568.19|   29658.75000      29658.75|    7000.00000        7000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0007 202-60820              2110.000  m2  |      11.27000      23779.70|       3.69000       7785.90|      10.00000       21100.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               790.000  m3  |      27.35000      21606.50|      23.90000      18881.00|      60.00000       47400.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06931                 6.000  Mg  |     600.00000       3600.00|     229.33000       1375.98|     135.00000         810.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06937              1379.000  m   |       5.25000       7239.75|       5.25000       7239.75|       5.50000        7584.50
  TEMPORARY SILT FENCE                    |                            |                            |
0011 206-51230               475.000  m3  |      31.95000      15176.25|      39.07000      18558.25|      40.00000       19000.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 207-07500              2095.000  m2  |      11.35000      23778.25|       2.94000       6159.30|      23.00000       48185.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0013 211-07454               407.000  m3  |      39.88000      16231.16|      40.16000      16345.12|      34.00000       13838.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448              2258.000  Mg  |      27.59000      62298.22|      20.51000      46311.58|      21.00000       47418.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               167.000  Mg  |      65.00000      10855.00|      68.00000      11356.00|      82.00000       13694.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433               215.000  Mg  |      65.00000      13975.00|      58.00000      12470.00|      82.00000       17630.00
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                43.000  Mg  |      75.00000       3225.00|      80.00000       3440.00|      87.00000        3741.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07440               527.000  Mg  |      50.00000      26350.00|      43.60000      22977.20|      67.00000       35309.00
  HMA TYPE A, BASE                        |                            |                            |
0019 402-07441               160.000  Mg  |      50.00000       8000.00|      40.00000       6400.00|      67.00000       10720.00
  HMA TYPE B, BASE                        |                            |                            |
0020 402-07451               432.000  Mg  |      48.00000      20736.00|      42.00000      18144.00|      60.00000       25920.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1582109             |(11) 35-1339168             |(12) 35-2031359
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |HERITAGE INDUSTRIAL SERVICES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518              2502.000  m2  |       0.60000       1501.20|       1.20000       3002.40|       0.80000        2001.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              6969.000  m2  |       0.20000       1393.80|       0.36000       2508.84|       0.30000        2090.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01704                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0024 601-02103                 7.620  m   |      42.00000        320.04|      42.00000        320.04|      44.00000         335.28
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0025 601-06037                 1.000  EACH|     635.00000        635.00|     635.00000        635.00|     485.00000         485.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-06854                 8.000  EACH|    1700.00000      13600.00|    1700.00000      13600.00|    1750.00000       14000.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                14.000  EACH|    2000.00000      28000.00|    2000.00000      28000.00|    2100.00000       29400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               491.490  m   |      32.10000      15776.83|      32.10000      15776.83|      34.00000       16710.66
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 610-07486               112.000  Mg  |      65.00000       7280.00|      47.50000       5320.00|      77.00000        8624.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0030 615-06505                10.000  EACH|     482.37000       4823.70|     465.00000       4650.00|     500.00000        5000.00
  MONUMENT, B                             |                            |                            |
0031 615-06510                 1.000  EACH|     295.46000        295.46|     425.00000        425.00|     450.00000         450.00
  MONUMENT, C                             |                            |                            |
0032 616-02320               563.000  m2  |       2.89000       1627.07|       5.05000       2843.15|       3.00000        1689.00
  GEOTEXTILES                             |                            |                            |
0033 616-05688               213.000  Mg  |      73.87000      15734.31|      47.19000      10051.47|      70.00000       14910.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 616-05689                38.000  Mg  |      74.38000       2826.44|      83.22000       3162.36|      70.00000        2660.00
  RIPRAP, CLASS 2                         |                            |                            |
0035 616-06405                69.000  Mg  |      74.06000       5110.14|      38.98000       2689.62|      52.00000        3588.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     610.00000        2440.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02770               531.000  m2  |       2.15000       1141.65|       2.15000       1141.65|       2.25000        1194.75
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-03423                 0.440  ha  |   15100.00000       6644.00|   15100.00000       6644.00|   15500.00000        6820.00
  NATIVE GRASSES                          |                            |                            |
0039 702-51015                62.600  m3  |     441.09000      27612.23|     613.23000      38388.20|    1000.00000       62600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1582109             |(11) 35-1339168             |(12) 35-2031359
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |HERITAGE INDUSTRIAL SERVICES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 702-51863               244.000  EACH|       7.86000       1917.84|      12.39000       3023.16|      11.00000        2684.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 702-93722                48.900  m3  |    1220.00000      59658.00|    2168.11000     106020.58|    2000.00000       97800.00
  CONCRETE, C                             |                            |                            |
0042 703-51030              5996.000  kg  |       1.60000       9593.60|       2.23000      13371.08|       2.50000       14990.00
  REINFORCING STEEL                       |                            |                            |
0043 714-26708                12.600  m   |    2765.85000      34849.71|    1564.72000      19715.47|    2100.00000       26460.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1200 mm             |                            |                            |
0044 714-26713                14.000  m   |    2647.22000      37061.08|    1833.29000      25666.06|    2125.00000       29750.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0045 714-26724                26.800  m   |    3636.00000      97444.80|    2412.74000      64661.43|    2850.00000       76380.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0046 715-05048                73.500  m   |      13.11000        963.59|      77.98000       5731.53|      45.00000        3307.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0047 801-04308                12.000  EACH|      65.00000        780.00|      65.00000        780.00|     235.00000        2820.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06625                33.000  EACH|      75.00000       2475.00|      75.00000       2475.00|      85.00000        2805.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                12.000  EACH|      59.00000        708.00|      59.00000        708.00|     110.00000        1320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|    3315.00000       3315.00|   11733.20000      11733.20|   16728.91000       16728.91
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-07118                32.400  m   |      13.50000        437.40|      13.50000        437.40|      31.00000        1004.40
  BARRICADE, III-A                        |                            |                            |
0052 802-05701                69.200  m   |      24.00000       1660.80|      24.00000       1660.80|      30.00000        2076.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0053 802-76025                 7.110  m2  |     140.00000        995.40|     140.00000        995.40|     250.00000        1777.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 0.720  m2  |     147.00000        105.84|     147.00000        105.84|     200.00000         144.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 808-06712                90.000  m   |       0.72000         64.80|       0.72000         64.80|       0.80000          72.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0056 808-06713              1941.000  m   |       0.72000       1397.52|       0.72000       1397.52|       0.80000        1552.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714              1388.000  m   |       0.72000        999.36|       0.72000        999.36|       0.80000        1110.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,818.87                                                  ROUTE : US 12
     CALL ORDER   : 111                     CONTRACT ID : R -25758-A                   COUNTIES : PORTER
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1582109             |(11) 35-1339168             |(12) 35-2031359
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |HERITAGE INDUSTRIAL SERVICES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06726                 8.000  m   |       4.37000         34.96|       4.32000         34.56|      12.00000          96.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0060 202-51330                        LUMP|    6568.19000       6568.19|   31703.85000      31703.85|    5800.00000        5800.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0061 202-51330                        LUMP|    7060.13000       7060.13|   31703.85000      31703.85|    7000.00000        7000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                            |                            |
0062 202-51330                        LUMP|    7388.09000       7388.09|   31703.85000      31703.85|    7000.00000        7000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 4  |                            |                            |
0063 202-02241                30.000  m   |      15.00000        450.00|      54.40000       1632.00|      31.00000         930.00
  GUARDRAIL, REMOVE                       |                            |                            |
0064 601-97774                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00|     820.00000        1640.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0065 808-75996                15.000  EACH|      50.00000        750.00|     145.00000       2175.00|      55.00000         825.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    761,776.99|             $    817,565.13|                $    897,300.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    761,776.99|             $    817,565.13|                $    897,300.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/17/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0687004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    716,714.64     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    750,700.00     104.7418%
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $    900,991.50     125.7113%
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    999,657.30     139.4777%
   5   35-1912582     EDSAM CONSTRUCTION, INC.                                               $  1,097,707.27     153.1582%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL AND ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   10800.00000      10800.00|   12000.00000      12000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1490.00000      13410.00|    1500.00000      13500.00|    1900.00000       17100.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   37500.00000      37500.00|   45050.00000       45050.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11932.00000      11932.00|    8500.00000       8500.00|    9010.00000        9010.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   18206.00000      18206.00|   20000.00000      20000.00|   82889.00000       82889.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-51368               745.000  SYS |      14.00000      10430.00|       3.00000       2235.00|       6.00000        4470.00
  SLOPEWALL, REMOVE                       |                            |                            |
0007 202-60820               210.000  SYS |       6.78000       1423.80|       9.00000       1890.00|      15.25000        3202.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              5788.000  CYS |       6.93000      40110.84|      10.00000      57880.00|       9.50000       54986.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              9369.000  CYS |       9.55000      89473.95|      12.60000     118049.40|       9.25000       86663.25
  BORROW                                  |                            |                            |
0010 203-51223               401.000  CYS |      13.80000       5533.80|      15.00000       6015.00|      10.00000        4010.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932                70.000  LFT |       6.95000        486.50|       2.50000        175.00|       5.00000         350.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937              2842.000  LFT |       1.60000       4547.20|       1.90000       5399.80|       1.75000        4973.50
  TEMPORARY SILT FENCE                    |                            |                            |
0013 207-07500              2162.000  SYS |      12.40000      26808.80|       3.00000       6486.00|       8.00000       17296.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 121 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060                 4.000  CYS |     109.00000        436.00|      24.00000         96.00|     100.00000         400.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 212-06281              1600.000  CYS |       9.00000      14400.00|       4.25000       6800.00|       3.50000        5600.00
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0016 212-06282              1600.000  CYS |      10.40000      16640.00|       4.75000       7600.00|      10.00000       16000.00
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0017 213-04324               136.000  CYS |      88.00000      11968.00|      82.00000      11152.00|      80.00000       10880.00
  FLOWABLE FILL                           |                            |                            |
0018 303-52308              3540.000  TON |      13.10000      46374.00|      13.95000      49383.00|      17.25000       61065.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-07432               275.000  TON |      50.00000      13750.00|      44.50000      12237.50|      50.00000       13750.00
  HMA TYPE A, SURFACE                     |                            |                            |
0020 402-07433               330.000  TON |      50.00000      16500.00|      46.00000      15180.00|      50.00000       16500.00
  HMA TYPE B, SURFACE                     |                            |                            |
0021 402-07435               368.000  TON |      40.00000      14720.00|      35.00000      12880.00|      38.00000       13984.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0022 402-07438               461.000  TON |      40.00000      18440.00|      36.50000      16826.50|      38.00000       17518.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0023 402-07440               825.000  TON |      39.00000      32175.00|      39.50000      32587.50|      42.00000       34650.00
  HMA TYPE A, BASE                        |                            |                            |
0024 402-07441               426.000  TON |      39.00000      16614.00|      50.00000      21300.00|      55.00000       23430.00
  HMA TYPE B, BASE                        |                            |                            |
0025 405-05518              3222.000  SYS |       0.50000       1611.00|       0.85000       2738.70|       0.90000        2899.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              4217.000  SYS |       0.05000        210.85|       0.04000        168.68|       0.05000         210.85
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-94689                 2.000  EACH|    2025.00000       4050.00|    2150.00000       4300.00|    2025.00000        4050.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               100.000  LFT |      11.00000       1100.00|      11.50000       1150.00|      11.00000        1100.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0029 603-04244                 1.000  EACH|    3360.00000       3360.00|    9200.00000       9200.00|    4000.00000        4000.00
  GATE (Canal Gate)                       |                            |                            |
0030 606-07484              2600.000  LFT |       0.98000       2548.00|       1.05000       2730.00|       1.00000        2600.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0031 610-05527               112.000  TON |      80.00000       8960.00|      83.25000       9324.00|      85.00000        9520.00
  HMA FOR APPROACHES                      |                            |                            |
0032 615-06490                10.000  EACH|     114.00000       1140.00|     120.00000       1200.00|     114.00000        1140.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                 2.000  EACH|     445.00000        890.00|     465.00000        930.00|     445.00000         890.00
  MONUMENT, B                             |                            |                            |
0034 616-02320                59.000  SYS |       3.50000        206.50|       4.00000        236.00|       4.00000         236.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405                30.000  TON |      29.57000        887.10|      21.00000        630.00|      40.00000        1200.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 3.000  EACH|     400.00000       1200.00|     420.00000       1260.00|     700.00000        2100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-04258                 7.800  LBS |    2145.08000      16731.62|    2145.00000      16731.00|     180.00000        1404.00
  SEED MIXTURE SM                         |                            |                            |
0038 621-04258                20.800  LBS |     341.15000       7095.92|     355.00000       7384.00|     165.00000        3432.00
  SEED MIXTURE WM                         |                            |                            |
0039 621-06545                 0.200  TON |     400.00000         80.00|     425.00000         85.00|    1000.00000         200.00
  FERTILIZER                              |                            |                            |
0040 621-06548                10.000  LBS |      42.00000        420.00|      44.00000        440.00|      35.00000         350.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               376.000  LBS |       2.75000       1034.00|       2.90000       1090.40|       3.75000        1410.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                30.000  LBS |       2.25000         67.50|       2.35000         70.50|      20.00000         600.00
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 0.400  TON |     400.00000        160.00|     420.00000        168.00|     800.00000         320.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                41.000  MG  |      10.00000        410.00|      10.50000        430.50|       1.10000          45.10
  WATER                                   |                            |                            |
0045 621-07189               596.000  CYS |      45.38000      27046.48|      47.00000      28012.00|      75.00000       44700.00
  COMPOST SOIL MULCH                      |                            |                            |
0046 621-07598                 0.510  ACRE|    3500.00000       1785.00|    3600.00000       1836.00|    4000.00000        2040.00
  WETLAND, WASHBOARDING                   |                            |                            |
0047 622-05640               110.000  EACH|      42.00000       4620.00|      44.00000       4840.00|      72.00000        7920.00
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            |
  IN.                                     |                            |                            |
0048 622-05650                 3.000  EACH|     175.00000        525.00|     185.00000        555.00|     400.00000        1200.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN. , QUERCUS MAROCARPA   |                            |                            |
0049 622-05651                52.000  EACH|     225.00000      11700.00|     235.00000      12220.00|     500.00000       26000.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN. , FLAXIMUS          |                            |                            |
  AMERICANA (ASH)                         |                            |                            |
0050 622-05654               150.000  EACH|       6.00000        900.00|       6.40000        960.00|       4.00000         600.00
  PLANT, PERENNIAL                        |                            |                            |
0051 622-52436                 6.000  EACH|      35.00000        210.00|      37.50000        225.00|      30.00000         180.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786              1195.000  EACH|       2.80000       3346.00|       4.50000       5377.50|      10.00000       11950.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 702-94656                 9.000  CYS |     275.00000       2475.00|     405.00000       3645.00|     500.00000        4500.00
  CONCRETE, B                             |                            |                            |
0054 713-91028                        LUMP|   42173.00000      42173.00|   55000.00000      55000.00|   80000.00000       80000.00
  TEMPORARY RUNAROUND                     |                            |                            |
0055 714-96642                        LUMP|   17245.00000      17245.00|   18000.00000      18000.00|   50000.00000       50000.00
  TEMPORARY RETAINING WALL                |                            |                            |
0056 715-05019               102.000  LFT |      31.72000       3235.44|      60.00000       6120.00|      62.50000        6375.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0057 715-05051                20.000  LFT |      38.15000        763.00|      28.00000        560.00|      29.00000         580.00
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0058 715-05115                75.000  LFT |      28.60000       2145.00|       9.00000        675.00|      10.00000         750.00
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                            |                            |
0059 715-05121               146.000  LFT |      20.64000       3013.44|      30.00000       4380.00|      24.50000        3577.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0060 715-05169               105.000  LFT |      20.40000       2142.00|      35.00000       3675.00|      13.50000        1417.50
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0061 715-26779                 1.000  EACH|    6560.00000       6560.00|    6000.00000       6000.00|    6200.00000        6200.00
  GRATED BOX END SECTION, I, 2:1, 48 IN.  |                            |                            |
  (Modified)                              |                            |                            |
0062 715-26788                 1.000  EACH|    7145.00000       7145.00|    7200.00000       7200.00|    8500.00000        8500.00
  GRATED BOX END SECTION, I, 2:1, 60 IN.  |                            |                            |
  Modified)                               |                            |                            |
0063 715-46005                 2.000  EACH|     342.00000        684.00|     240.00000        480.00|     325.00000         650.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0064 718-06531                 2.000  EACH|    1270.00000       2540.00|     250.00000        500.00|     350.00000         700.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0065 721-43010                 1.000  EACH|    1315.00000       1315.00|    1600.00000       1600.00|     700.00000         700.00
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                            |                            |
0066 721-43035                 1.000  EACH|    2327.00000       2327.00|    3000.00000       3000.00|    1000.00000        1000.00
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                            |                            |
0067 801-04308                 2.000  EACH|     185.00000        370.00|     195.00000        390.00|     200.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203              2040.000  LFT |       0.36000        734.40|       0.39000        795.60|       0.35000         714.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207              6400.000  LFT |       0.88000       5632.00|       0.95000       6080.00|       0.95000        6080.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06640                17.000  EACH|     110.00000       1870.00|     115.00000       1955.00|      90.00000        1530.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0071 801-06645                10.000  EACH|      45.00000        450.00|      47.50000        475.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-1128289
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06649                18.000  EACH|       5.00000         90.00|       5.20000         93.60|      10.00000         180.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0073 801-06775                        LUMP|   10970.00000      10970.00|   27000.00000      27000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0074 801-07118                48.000  LFT |      12.25000        588.00|      12.80000        614.40|       8.00000         384.00
  BARRICADE, III-A                        |                            |                            |
0075 808-06712               400.000  LFT |       0.20000         80.00|       0.25000        100.00|       0.50000         200.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0076 808-06713              3200.000  LFT |       0.20000        640.00|       0.22000        704.00|       0.35000        1120.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0077 808-06716               890.000  LFT |       0.80000        712.00|       0.85000        756.50|       0.50000         445.00
  LINE, REMOVE                            |                            |                            |
0078 808-75998                38.000  EACH|      74.75000       2840.50|      44.00000       1672.00|      28.00000        1064.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0079 806-06539                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|    1500.00000        1500.00
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            |
0080 805-02087                        LUMP|    1000.00000       1000.00|    4200.00000       4200.00|    2000.00000        2000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0081 202-96151                        LUMP|    1500.00000       1500.00|    3063.92000       3063.92|    2000.00000        2000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
     SECTION TOTALS                       |             $    716,714.64|             $    750,700.00|                $    900,991.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    716,714.64|             $    750,700.00|                $    900,991.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1912582              |
                                          |ALPHA EXCAVATING & LANDSCAPI|EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL AND ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   16000.00000      16000.00|   20900.00000      20900.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    2200.00000      19800.00|    1650.00000      14850.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   48400.00000      48400.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|   24200.00000      24200.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   33000.00000      33000.00|   22000.00000      22000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-51368               745.000  SYS |      15.00000      11175.00|       7.70000       5736.50|
  SLOPEWALL, REMOVE                       |                            |                            |
0007 202-60820               210.000  SYS |       8.00000       1680.00|      11.00000       2310.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              5788.000  CYS |       9.25000      53539.00|      12.10000      70034.80|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              9369.000  CYS |       9.95000      93221.55|      13.20000     123670.80|
  BORROW                                  |                            |                            |
0010 203-51223               401.000  CYS |      11.00000       4411.00|      15.40000       6175.40|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932                70.000  LFT |      22.25000       1557.50|      24.20000       1694.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937              2842.000  LFT |       1.70000       4831.40|       2.20000       6252.40|
  TEMPORARY SILT FENCE                    |                            |                            |
0013 207-07500              2162.000  SYS |      18.00000      38916.00|      26.40000      57076.80|
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0014 211-02060                 4.000  CYS |      25.00000        100.00|     110.00000        440.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 212-06281              1600.000  CYS |       8.25000      13200.00|      13.20000      21120.00|
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0016 212-06282              1600.000  CYS |       8.75000      14000.00|      13.20000      21120.00|
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0017 213-04324               136.000  CYS |      72.00000       9792.00|      77.00000      10472.00|
  FLOWABLE FILL                           |                            |                            |
0018 303-52308              3540.000  TON |      15.00000      53100.00|      16.50000      58410.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-07432               275.000  TON |      47.00000      12925.00|      49.50000      13612.50|
  HMA TYPE A, SURFACE                     |                            |                            |
0020 402-07433               330.000  TON |      49.25000      16252.50|      55.00000      18150.00|
  HMA TYPE B, SURFACE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1912582              |
                                          |ALPHA EXCAVATING & LANDSCAPI|EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07435               368.000  TON |      37.50000      13800.00|      38.50000      14168.00|
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0022 402-07438               461.000  TON |      39.00000      17979.00|      40.70000      18762.70|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0023 402-07440               825.000  TON |      42.25000      34856.25|      44.00000      36300.00|
  HMA TYPE A, BASE                        |                            |                            |
0024 402-07441               426.000  TON |      52.50000      22365.00|      55.00000      23430.00|
  HMA TYPE B, BASE                        |                            |                            |
0025 405-05518              3222.000  SYS |       0.90000       2899.80|       1.10000       3544.20|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              4217.000  SYS |       0.50000       2108.50|       0.11000        463.87|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-94689                 2.000  EACH|    2250.00000       4500.00|    2227.50000       4455.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               100.000  LFT |      12.00000       1200.00|      12.10000       1210.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0029 603-04244                 1.000  EACH|    7500.00000       7500.00|    5500.00000       5500.00|
  GATE (Canal Gate)                       |                            |                            |
0030 606-07484              2600.000  LFT |       1.06000       2756.00|       1.65000       4290.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0031 610-05527               112.000  TON |      89.00000       9968.00|      93.50000      10472.00|
  HMA FOR APPROACHES                      |                            |                            |
0032 615-06490                10.000  EACH|     125.00000       1250.00|     125.40000       1254.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                 2.000  EACH|     480.00000        960.00|     495.00000        990.00|
  MONUMENT, B                             |                            |                            |
0034 616-02320                59.000  SYS |       3.50000        206.50|       4.40000        259.60|
  GEOTEXTILES                             |                            |                            |
0035 616-06405                30.000  TON |      25.00000        750.00|      55.00000       1650.00|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 3.000  EACH|     950.00000       2850.00|     825.00000       2475.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-04258                 7.800  LBS |     885.00000       6903.00|     935.00000       7293.00|
  SEED MIXTURE SM                         |                            |                            |
0038 621-04258                20.800  LBS |     716.00000      14892.80|     737.00000      15329.60|
  SEED MIXTURE WM                         |                            |                            |
0039 621-06545                 0.200  TON |     525.00000        105.00|     528.00000        105.60|
  FERTILIZER                              |                            |                            |
0040 621-06548                10.000  LBS |      35.50000        355.00|      36.30000        363.00|
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1912582              |
                                          |ALPHA EXCAVATING & LANDSCAPI|EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06553               376.000  LBS |       3.25000       1222.00|       3.30000       1240.80|
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                30.000  LBS |      15.00000        450.00|      14.30000        429.00|
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 0.400  TON |     475.00000        190.00|     484.00000        193.60|
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                41.000  MG  |      75.00000       3075.00|      80.30000       3292.30|
  WATER                                   |                            |                            |
0045 621-07189               596.000  CYS |      75.00000      44700.00|      77.00000      45892.00|
  COMPOST SOIL MULCH                      |                            |                            |
0046 621-07598                 0.510  ACRE|   40000.00000      20400.00|    8800.00000       4488.00|
  WETLAND, WASHBOARDING                   |                            |                            |
0047 622-05640               110.000  EACH|      75.00000       8250.00|      77.00000       8470.00|
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            |
  IN.                                     |                            |                            |
0048 622-05650                 3.000  EACH|     425.00000       1275.00|     440.00000       1320.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN. , QUERCUS MAROCARPA   |                            |                            |
0049 622-05651                52.000  EACH|     475.00000      24700.00|     484.00000      25168.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN. , FLAXIMUS          |                            |                            |
  AMERICANA (ASH)                         |                            |                            |
0050 622-05654               150.000  EACH|       7.00000       1050.00|       6.60000        990.00|
  PLANT, PERENNIAL                        |                            |                            |
0051 622-52436                 6.000  EACH|      27.50000        165.00|      27.50000        165.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786              1195.000  EACH|       6.50000       7767.50|       6.60000       7887.00|
  SEEDLING                                |                            |                            |
0053 702-94656                 9.000  CYS |     450.00000       4050.00|     440.00000       3960.00|
  CONCRETE, B                             |                            |                            |
0054 713-91028                        LUMP|  108000.00000     108000.00|  143000.00000     143000.00|
  TEMPORARY RUNAROUND                     |                            |                            |
0055 714-96642                        LUMP|   26650.00000      26650.00|   55000.00000      55000.00|
  TEMPORARY RETAINING WALL                |                            |                            |
0056 715-05019               102.000  LFT |     375.00000      38250.00|     121.00000      12342.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0057 715-05051                20.000  LFT |      18.00000        360.00|      44.00000        880.00|
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0058 715-05115                75.000  LFT |      28.50000       2137.50|      33.00000       2475.00|
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                            |                            |
0059 715-05121               146.000  LFT |      90.00000      13140.00|      44.00000       6424.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1912582              |
                                          |ALPHA EXCAVATING & LANDSCAPI|EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 715-05169               105.000  LFT |      89.00000       9345.00|      22.00000       2310.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0061 715-26779                 1.000  EACH|    5000.00000       5000.00|    7700.00000       7700.00|
  GRATED BOX END SECTION, I, 2:1, 48 IN.  |                            |                            |
  (Modified)                              |                            |                            |
0062 715-26788                 1.000  EACH|    6900.00000       6900.00|    9570.00000       9570.00|
  GRATED BOX END SECTION, I, 2:1, 60 IN.  |                            |                            |
  Modified)                               |                            |                            |
0063 715-46005                 2.000  EACH|     325.00000        650.00|     440.00000        880.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0064 718-06531                 2.000  EACH|     450.00000        900.00|     660.00000       1320.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0065 721-43010                 1.000  EACH|    4400.00000       4400.00|    1650.00000       1650.00|
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                            |                            |
0066 721-43035                 1.000  EACH|    5200.00000       5200.00|    4400.00000       4400.00|
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                            |                            |
0067 801-04308                 2.000  EACH|     200.00000        400.00|     209.00000        418.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203              2040.000  LFT |       0.40000        816.00|       0.55000       1122.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207              6400.000  LFT |       0.95000       6080.00|       1.10000       7040.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06640                17.000  EACH|     117.50000       1997.50|      91.30000       1552.10|
  CONSTRUCTION SIGN, A                    |                            |                            |
0071 801-06645                10.000  EACH|      49.00000        490.00|      36.30000        363.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06649                18.000  EACH|       5.25000         94.50|      11.00000        198.00|
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0073 801-06775                        LUMP|   30000.00000      30000.00|   13200.00000      13200.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0074 801-07118                48.000  LFT |      13.00000        624.00|       8.80000        422.40|
  BARRICADE, III-A                        |                            |                            |
0075 808-06712               400.000  LFT |       0.21000         84.00|       0.55000        220.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0076 808-06713              3200.000  LFT |       0.21000        672.00|       0.44000       1408.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0077 808-06716               890.000  LFT |       0.85000        756.50|       0.55000        489.50|
  LINE, REMOVE                            |                            |                            |
0078 808-75998                38.000  EACH|      45.00000       1710.00|      28.60000       1086.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,622.57                                                  ROUTE : 44
     CALL ORDER   : 121                     CONTRACT ID : R -26062-A                   COUNTIES : RUSH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1912582              |
                                          |ALPHA EXCAVATING & LANDSCAPI|EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 806-06539                        LUMP|    6000.00000       6000.00|    7700.00000       7700.00|
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            |
0080 805-02087                        LUMP|     500.00000        500.00|    6600.00000       6600.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0081 202-96151                        LUMP|     500.00000        500.00|    5500.00000       5500.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
     SECTION TOTALS                       |             $    999,657.30|             $  1,097,707.27|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    999,657.30|             $  1,097,707.27|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654310
                                                                                                  4654310
                                                                                                  4654310
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9990053     BERNS/WEDDLE JOINT VENTURE                                             $ 28,146,662.83     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 28,369,480.27     100.7916%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 30,479,000.00     108.2863%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 34,611,990.50     122.9701%
====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE MODIFICATION
                                          |                            |                            |
0001 105-06845                        LUMP|  250000.00000     250000.00|  377100.00000     377100.00|  319149.00000      319149.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                12.000  MOS |    2000.00000      24000.00|    2695.67000      32348.04|    2500.00000       30000.00
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|    3000.00000       3000.00|   19500.00000      19500.00|   10000.00000       10000.00
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP| 1407333.00000    1407333.00| 1220000.00000    1220000.00| 1500000.00000     1500000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  410346.00000     410346.00|  300000.00000     300000.00|  450000.00000      450000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240             57854.000  m2  |       6.70000     387621.80|       4.36000     252243.44|       6.00000      347124.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              1785.400  m   |       4.80000       8569.92|       6.83000      12194.28|       7.00000       12497.80
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02271                 1.000  EACH|     250.00000        250.00|    1798.06000       1798.06|     500.00000         500.00
  HEADWALL, REMOVE                        |                            |                            |
0009 202-02273               807.800  m2  |      12.00000       9693.60|      13.26000      10711.43|      25.00000       20195.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0010 202-02278                60.600  m   |       6.55000        396.93|      25.24000       1529.54|      22.00000        1333.20
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02859                 3.000  EACH|     500.00000       1500.00|     599.35000       1798.05|     550.00000        1650.00
  GRATED BOX END SECTION, REMOVE          |                            |                            |
0012 202-03783                 5.000  EACH|     357.93000       1789.65|     376.38000       1881.90|     450.00000        2250.00
  SIGN, PANEL, REMOVE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-04089                 9.000  EACH|      40.74000        366.66|      42.84000        385.56|      75.00000         675.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0014 202-51330                        LUMP|  334439.76000     334439.76|  140000.00000     140000.00|  175766.00000      175766.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0015 202-51330                        LUMP|  402534.94000     402534.94|  375000.00000     375000.00|  422567.00000      422567.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0016 202-60820               578.000  m2  |       4.20000       2427.60|       3.45000       1994.10|       3.00000        1734.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-74040                 9.000  EACH|     355.99000       3203.91|     374.34000       3369.06|    3000.00000       27000.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0018 202-74055                 5.000  EACH|    1610.20000       8051.00|    1693.20000       8466.00|    5000.00000       25000.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0019 202-74075                 1.000  EACH|    2347.40000       2347.40|    2468.40000       2468.40|    3000.00000        3000.00
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            |
  REMOVE                                  |                            |                            |
0020 202-74095                 5.000  EACH|     727.50000       3637.50|     765.00000       3825.00|     500.00000        2500.00
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0022 202-91385                 2.000  EACH|     450.00000        900.00|    1798.04000       3596.08|     300.00000         600.00
  INLET, REMOVE                           |                            |                            |
0023 202-93763                 9.000  EACH|     227.95000       2051.55|     239.70000       2157.30|     800.00000        7200.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0024 202-93974                 5.000  EACH|     766.30000       3831.50|     805.80000       4029.00|    5000.00000       25000.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0025 202-94793               132.830  m   |      49.20000       6535.24|      29.35000       3898.56|     125.00000       16603.75
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0026 202-95027                 2.000  EACH|    1000.00000       2000.00|      76.50000        153.00|      75.00000         150.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0027 202-95579                 6.000  EACH|     572.30000       3433.80|     601.80000       3610.80|     350.00000        2100.00
  SERVICE POINT, REMOVE                   |                            |                            |
0028 202-96070                12.000  EACH|     853.60000      10243.20|     897.60000      10771.20|    3000.00000       36000.00
  HIGH MAST TOWER, REMOVE                 |                            |                            |
0029 202-96133                32.000  m   |      32.80000       1049.60|     112.38000       3596.16|      85.00000        2720.00
  PIPE, REMOVE                            |                            |                            |
0030 202-96151                        LUMP|    1000.00000       1000.00|    4451.08000       4451.08|    9000.00000        9000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0031 202-98488                 7.000  EACH|     150.00000       1050.00|     513.72000       3596.04|     200.00000        1400.00
  PIPE END SECTION, REMOVE                |                            |                            |
0032 203-02000            285320.000  m3  |      10.02000    2858906.40|       6.00000    1711920.00|      10.53000     3004419.60
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 205-03371              1224.000  m3  |       0.50000        612.00|       7.77000       9510.48|      15.12000       18506.88
  SEDIMENT REMOVE                         |                            |                            |
0034 205-06930                24.800  Mg  |      10.00000        248.00|     222.21000       5510.81|      44.48000        1103.10
  SPLASHPAD, RIPRAP                       |                            |                            |
0035 205-06931              1830.800  Mg  |       1.50000       2746.20|      23.32000      42694.26|      40.00000       73232.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0036 205-06932               194.400  m   |      25.00000       4860.00|      25.03000       4865.83|      18.00000        3499.20
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0037 205-06933                53.000  EACH|      50.00000       2650.00|      51.00000       2703.00|      60.00000        3180.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0038 205-06937               424.000  m   |       7.50000       3180.00|       5.53000       2344.72|       7.00000        2968.00
  TEMPORARY SILT FENCE                    |                            |                            |
0039 205-06938               393.200  m   |       2.50000        983.00|      68.17000      26804.44|      22.00000        8650.40
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0040 206-51230              1275.800  m3  |      31.88000      40672.50|      21.74000      27735.89|      25.00000       31895.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0041 207-07498              2259.000  m2  |      15.80000      35692.20|      16.81000      37973.79|       9.00000       20331.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0042 210-07221                 4.000  EACH|      99.91000        399.64|     105.06000        420.24|     400.92000        1603.68
  SURGE SUPPRESSINO DEVICE , 120/240V,    |                            |                            |
  TYPE 3                                  |                            |                            |
0043 210-07230                 4.000  EACH|    1959.40000       7837.60|    2060.40000       8241.60|    2741.75000       10967.00
  TERMINAL SERVER 8-PORT                  |                            |                            |
0044 210-07234                 4.000  EACH|     153.26000        613.04|     161.16000        644.64|     455.92000        1823.68
  SENSOR /SERIAL OUTPUT, I/O              |                            |                            |
0045 210-07237                 1.000  EACH|     153.26000        153.26|     161.16000        161.16|     165.00000         165.00
  SPARE , I/O SENSOR/SERIAL OUTPUT        |                            |                            |
0046 210-07237                 1.000  EACH|     153.26000        153.26|     161.16000        161.16|     165.00000         165.00
  SPARE , SERIAL HUB                      |                            |                            |
0047 210-07237                 1.000  EACH|     979.70000        979.70|    1030.20000       1030.20|    1100.00000        1100.00
  SPARE , TERMINAL SERVER 8-PORT          |                            |                            |
0048 210-07237                 4.000  EACH|      99.91000        399.64|     105.06000        420.24|     110.00000         440.00
  SPARE ,SURGE SUPPRESION DEVICE,120/240V,|                            |                            |
  TYPE 3                                  |                            |                            |
0049 210-07528                 3.000  EACH|     358.90000       1076.70|     377.40000       1132.20|     948.75000        2846.25
  HUB , SERIAL                            |                            |                            |
0050 210-07611                 5.000  EACH|    3850.00000      19250.00|    3774.00000      18870.00|     800.00000        4000.00
  ARIES FIELD PROCESSOR                   |                            |                            |
0051 211-06467               375.200  m3  |      47.51000      17825.75|      59.94000      22489.49|      40.00000       15008.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0052 211-07454             35582.800  m3  |      23.84000     848293.95|      16.06000     571459.77|      16.00000      569324.80
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 213-52830                69.490  m3  |      80.00000       5559.20|      65.44000       4547.43|     125.00000        8686.25
  FLOWABLE MORTAR                         |                            |                            |
0054 301-07448              4697.400  Mg  |      18.81000      88358.09|      19.93000      93619.18|      20.00000       93948.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0055 302-06464             27230.000  m3  |      39.45000    1074223.50|      26.00000     707980.00|      30.00000      816900.00
  SUBBASE FOR PCCP                        |                            |                            |
0056 303-07027            111843.000  Mg  |       0.01000       1118.43|       1.00000     111843.00|       8.00000      894744.00
  COMPACTED AGGREGATE, RECYCLED           |                            |                            |
0057 304-07493              1267.000  Mg  |      55.26000      70014.42|      53.65000      67974.55|      65.00000       82355.00
  HMA WIDENING, TYPE B                    |                            |                            |
0058 401-06264                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    3000.00000        3000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0059 402-07433              1036.000  Mg  |      46.49000      48163.64|      46.49000      48163.64|      44.00000       45584.00
  HMA TYPE B, SURFACE                     |                            |                            |
0060 402-07438              1727.000  Mg  |      37.87000      65401.49|      37.87000      65401.49|      46.00000       79442.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0061 402-07441              2725.800  Mg  |      35.04000      95512.03|      35.04000      95512.03|      44.00000      119935.20
  HMA TYPE B, BASE                        |                            |                            |
0062 402-07451               542.800  Mg  |      38.25000      20762.10|      38.25000      20762.10|      40.00000       21712.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0063 404-05511              4383.400  m2  |       2.03000       8898.30|       2.03000       8898.30|       1.50000        6575.10
  SEAL COAT, 2                            |                            |                            |
0064 405-05517                15.460  Mg  |     425.69000       6581.17|     425.69000       6581.17|     450.00000        6957.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0065 406-05520                 8.330  Mg  |     211.43000       1761.21|     211.43000       1761.21|     400.00000        3332.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0066 501-06266                        LUMP|    6250.00000       6250.00|   16000.00000      16000.00|    8000.00000        8000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0067 501-06322             25347.000  m2  |      29.68000     752298.96|      32.00000     811104.00|      33.00000      836451.00
  QC/QA-PCCP, 275 mm                      |                            |                            |
0068 501-06324             88462.000  m2  |      31.30000    2768860.60|      32.00000    2830784.00|      33.00000     2919246.00
  QC/QA-PCCP, 325 mm                      |                            |                            |
0069 501-06325             29088.000  m2  |      32.43000     943323.84|      36.70000    1067529.60|      38.00000     1105344.00
  QC/QA-PCCP, 350 mm                      |                            |                            |
0070 502-06331                27.720  m2  |      89.00000       2467.08|      46.50000       1288.98|      93.00000        2577.96
  PCCP, 350 mm                            |                            |                            |
0071 503-03489              7532.000  EACH|       0.01000         75.32|       5.40000      40672.80|       6.00000       45192.00
  RETROFITTED TIE BARS                    |                            |                            |
0072 503-05240             21795.000  m   |      18.72000     408002.40|      28.30000     616798.50|      20.00000      435900.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0073 503-05310               111.100  m   |     324.25000      36024.18|     345.65000      38401.72|     275.00000       30552.50
  TERMINAL JOINT                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 601-01115                11.430  m   |      90.80000       1037.84|      85.68000        979.32|      84.00000         960.12
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0075 601-01522                10.000  EACH|    1075.00000      10750.00|    1300.50000      13005.00|    1275.00000       12750.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0076 601-01740                 1.000  EACH|    1490.00000       1490.00|    1647.30000       1647.30|    1615.00000        1615.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0077 601-04150              1629.980  m   |      58.00000      94538.84|      59.57000      97097.91|      58.40000       95190.83
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING  |                            |                            |
0078 601-05999                26.000  EACH|      30.00000        780.00|      36.72000        954.72|      36.00000         936.00
  CURVED TERMINAL END                     |                            |                            |
0079 601-06228                 4.000  EACH|   51000.00000     204000.00|   54647.68000     218590.72|   52735.00000      210940.00
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0080 601-06238                 2.000  EACH|   32000.00000      64000.00|   33191.98000      66383.96|   31700.00000       63400.00
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            |
0081 601-06246                 1.000  EACH|   32000.00000      32000.00|   33344.98000      33344.98|   31850.00000       31850.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0082 601-06421                 1.000  EACH|   14225.00000      14225.00|   14611.50000      14611.50|   14325.00000       14325.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R1, W1, TL-3                            |                            |                            |
0083 601-06454                 1.000  EACH|   14225.00000      14225.00|   14611.50000      14611.50|   14325.00000       14325.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-3                            |                            |                            |
0084 601-07023                10.000  EACH|    5200.00000      52000.00|    6400.50000      64005.00|    6275.00000       62750.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0085 601-94689                13.000  EACH|    1780.00000      23140.00|    1912.50000      24862.50|    1875.00000       24375.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0086 601-97774                 2.000  EACH|    1075.00000       2150.00|     765.00000       1530.00|     750.00000        1500.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0087 601-99105              1108.710  m   |      29.40000      32596.07|      28.92000      32063.89|      28.35000       31431.93
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0088 601-99106                15.240  m   |      53.00000        807.72|      53.04000        808.33|      52.00000         792.48
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0089 601-99123                 5.000  EACH|    1925.00000       9625.00|    2040.00000      10200.00|    2000.00000       10000.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0090 602-06639               987.000  m   |      68.30000      67412.10|      56.34000      55607.58|      95.00000       93765.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0091 602-06646             10215.000  m   |      48.18000     492158.70|      52.53000     536593.95|      55.00000      561825.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0092 602-06729               734.000  EACH|       6.50000       4771.00|       8.11000       5952.74|       7.00000        5138.00
  BARRIER DELINEATOR                      |                            |                            |
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0093 602-06976                43.430  m   |     259.48000      11269.22|     372.80000      16190.70|     450.00000       19543.50
  BARRIER, CONCRETE, 1145 mm, MODIFIED    |                            |                            |
0094 602-06977              1094.740  m   |      99.45000     108871.89|     152.07000     166477.11|     125.00000      136842.50
  BARRIER, CONCRETE, 840 mm, MODIFIED     |                            |                            |
0095 602-91266                80.000  m   |     979.77000      78381.60|    1211.77000      96941.60|    1225.00000       98000.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type A                                  |                            |                            |
0096 602-91266               246.450  m   |     831.62000     204952.75|    1030.73000     254023.41|     675.00000      166353.75
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type B                                  |                            |                            |
0097 602-91266               543.380  m   |     876.97000     476527.96|    1052.04000     571657.50|     750.00000      407535.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type C                                  |                            |                            |
0098 602-91266               210.000  m   |     981.74000     206165.40|    1085.01000     227852.10|     800.00000      168000.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type D                                  |                            |                            |
0099 602-91266                66.950  m   |    1691.60000     113252.62|    1980.04000     132563.68|    1875.00000      125531.25
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type E                                  |                            |                            |
0100 602-91266               526.450  m   |     866.00000     455905.70|    1066.10000     561248.35|     700.00000      368515.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type F                                  |                            |                            |
0101 602-91266               347.670  m   |     174.32000      60605.83|     197.17000      68550.09|     300.00000      104301.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type H                                  |                            |                            |
0102 602-91266               168.000  m   |     153.38000      25767.84|     180.54000      30330.72|     200.00000       33600.00
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type J                                  |                            |                            |
0103 602-91266               314.690  m   |     429.71000     135225.44|     509.46000     160321.97|     275.00000       86539.75
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type K                                  |                            |                            |
0104 602-91266               468.970  m   |    1716.41000     804944.80|    1895.83000     889087.40|    1275.00000      597936.75
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type L                                  |                            |                            |
0105 603-06045               642.000  m   |      42.00000      26964.00|      24.99000      16043.58|      24.50000       15729.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0106 604-06069                46.600  m2  |      56.80000       2646.88|      34.00000       1584.40|      55.00000        2563.00
  CURB RAMP, CONCRETE                     |                            |                            |
0107 604-06070               212.400  m2  |      44.25000       9398.70|      36.50000       7752.60|      30.00000        6372.00
  SIDEWALK, CONCRETE                      |                            |                            |
0108 605-06090              1984.500  m   |      25.60000      50803.20|      23.00000      45643.50|       5.24000       10398.78
  CURB, INTEGRAL, CONCRETE                |                            |                            |
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0109 605-06095               162.400  m   |      25.60000       4157.44|      25.50000       4141.20|      48.50000        7876.40
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0110 605-06120               105.100  m   |      72.80000       7651.28|      80.00000       8408.00|      52.00000        5465.20
  CURB, CONCRETE                          |                            |                            |
0111 605-06140               418.600  m   |      73.80000      30892.68|      51.00000      21348.60|      58.00000       24278.80
  CURB AND GUTTER, CONCRETE               |                            |                            |
0112 605-06200               231.900  m   |       0.01000          2.32|      48.00000      11131.20|     105.00000       24349.50
  CENTER CURB, A, CONCRETE                |                            |                            |
0113 605-06215               501.900  m   |      73.35000      36814.37|      50.00000      25095.00|      90.00000       45171.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0114 605-94811                 7.000  EACH|     500.00000       3500.00|     561.00000       3927.00|     800.00000        5600.00
  CURB TURNOUT                            |                            |                            |
0115 605-97937               117.800  m   |      61.70000       7268.26|      46.87000       5521.29|      64.00000        7539.20
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0116 607-06175               496.000  m   |      64.00000      31744.00|      41.82000      20742.72|      50.00000       24800.00
  GUTTER, CONCRETE                        |                            |                            |
0117 607-06335               423.300  m   |      85.60000      36234.48|     110.79000      46897.41|      58.00000       24551.40
  PAVED SIDE DITCH, A                     |                            |                            |
0118 610-06259               985.200  m2  |      56.12000      55289.42|      78.62000      77456.42|      52.00000       51230.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0119 610-07487               885.000  Mg  |      67.75000      59958.75|      67.75000      59958.75|      55.00000       48675.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0120 611-05330               234.400  m2  |      39.95000       9364.28|      70.29000      16475.98|      47.00000       11016.80
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0121 611-06497                 3.000  EACH|     100.00000        300.00|     188.70000        566.10|     185.00000         555.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0122 611-94923              1334.000  m2  |      32.75000      43688.50|      42.00000      56028.00|      32.00000       42688.00
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                            |                            |
  , 150mm                                 |                            |                            |
0123 611-94923               526.000  m2  |      65.75000      34584.50|      77.00000      40502.00|      64.00000       33664.00
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                            |                            |
  , 325mm                                 |                            |                            |
0124 615-06490                38.000  EACH|      92.00000       3496.00|     105.06000       3992.28|     103.00000        3914.00
  RIGHT OF WAY MARKER                     |                            |                            |
0125 615-06505                22.000  EACH|     250.00000       5500.00|     443.70000       9761.40|     435.00000        9570.00
  MONUMENT, B                             |                            |                            |
0126 615-06510                16.000  EACH|     175.00000       2800.00|     408.00000       6528.00|     400.00000        6400.00
  MONUMENT, C                             |                            |                            |
0127 615-06515                57.000  EACH|      75.00000       4275.00|     102.00000       5814.00|     100.00000        5700.00
  MONUMENT, D                             |                            |                            |
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0128 616-02320              6611.000  m2  |       1.00000       6611.00|       2.38000      15734.18|       2.00000       13222.00
  GEOTEXTILES                             |                            |                            |
0129 616-06405              2220.000  Mg  |      26.36000      58519.20|      30.40000      67488.00|      29.00000       64380.00
  RIPRAP, REVETMENT                       |                            |                            |
0130 616-06451              1104.800  Mg  |      26.36000      29122.53|      29.53000      32624.74|      35.00000       38668.00
  RIPRAP, UNIFORM                         |                            |                            |
0131 621-01004                 4.000  EACH|     500.00000       2000.00|     510.00000       2040.00|     750.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0132 621-06545                17.190  Mg  |     602.00000      10348.38|     614.04000      10555.35|     800.00000       13752.00
  FERTILIZER                              |                            |                            |
0133 621-06548                14.600  kg  |      55.00000        803.00|      56.10000        819.06|      69.00000        1007.40
  SEED MIXTURE, CV                        |                            |                            |
0134 621-06554              3151.500  kg  |       7.30000      23005.95|       7.45000      23478.68|       3.75000       11818.13
  SEED MIXTURE, U                         |                            |                            |
0135 621-06557              1575.750  kg  |       3.90000       6145.43|       3.98000       6271.49|       3.00000        4727.25
  SEED MIXTURE, T                         |                            |                            |
0136 621-06565               128.930  Mg  |     460.00000      59307.80|     469.20000      60493.96|     400.00000       51572.00
  MULCHING MATERIAL                       |                            |                            |
0137 621-06567               410.000  kL  |       0.55000        225.50|       0.56000        229.60|       0.01000           4.10
  WATER                                   |                            |                            |
0138 621-06575             22699.000  m2  |       5.00000     113495.00|       3.06000      69458.94|       3.75000       85121.25
  SODDING, NURSERY                        |                            |                            |
0139 701-98647              4467.000  m   |      58.69000     262168.23|      93.10000     415877.70|      90.00000      402030.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0140 702-51005               759.400  m3  |     762.98000     579407.01|     576.38000     437702.97|     600.00000      455640.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0141 702-51015               362.500  m3  |     694.01000     251578.63|     246.62000      89399.75|     450.00000      163125.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0142 702-51110               327.400  kg  |       4.48000       1466.75|       6.40000       2095.36|       9.00000        2946.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0143 702-92857               156.300  m3  |     504.94000      78922.12|     596.33000      93206.38|     625.00000       97687.50
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0144 703-51030             98854.000  kg  |       1.09000     107750.86|       0.94000      92922.76|       1.00000       98854.00
  REINFORCING STEEL                       |                            |                            |
0145 703-51032            405673.000  kg  |       1.35000     547658.55|       1.12000     454353.76|       1.03000      417843.19
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0146 703-90512               231.000  EACH|      12.19000       2815.89|      11.97000       2765.07|      21.00000        4851.00
  THREADED BAR SPLICE                     |                            |                            |
0147 703-97703                76.000  EACH|      18.76000       1425.76|      18.71000       1421.96|      21.00000        1596.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
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0148 704-05892              1077.700  m3  |     504.25000     543430.23|     620.49000     668702.07|     650.00000      700505.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0149 704-51002                94.600  m3  |     763.80000      72255.48|     983.47000      93036.26|     925.00000       87505.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0150 706-05732                 4.000  EACH|    1124.13000       4496.52|    1538.20000       6152.80|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0151 706-05734                 4.000  EACH|    1260.46000       5041.84|    1538.20000       6152.80|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0152 706-51020               129.800  m3  |     660.73000      85762.75|     744.00000      96571.20|     850.00000      110330.00
  CONCRETE, C, RAILING                    |                            |                            |
0153 707-05984              1439.200  m   |     272.42000     392066.86|     269.12000     387317.50|     355.00000      510916.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0154 707-05987               221.700  m   |     487.74000     108131.96|     456.84000     101281.43|     600.00000      133020.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1524 mm X 1220 mm                 |                            |                            |
0155 709-51821                        LUMP|    3419.97000       3419.97|    3185.93000       3185.93|    3500.00000        3500.00
  SURFACE SEAL , RETAINING WALL, 2G       |                            |                            |
0156 709-51821                        LUMP|    9681.51000       9681.51|    8508.96000       8508.96|    8120.00000        8120.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0157 709-51821                        LUMP|   22383.77000      22383.77|   20341.96000      20341.96|   21220.00000       21220.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0158 709-51821                        LUMP|    4829.23000       4829.23|    4294.75000       4294.75|    3470.00000        3470.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0159 711-51038                        LUMP|  612186.70000     612186.70|  559919.99000     559919.99|  722345.00000      722345.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0160 714-44240               688.000  m3  |     253.11000     174139.68|     399.65000     274959.20|     375.00000      258000.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0161 715-02246                 2.000  EACH|    1685.00000       3370.00|    1579.87000       3159.74|     960.14000        1920.28
  PIPE END SECTION, 1200 mm               |                            |                            |
0162 715-03476                 2.000  EACH|     650.00000       1300.00|     487.22000        974.44|     500.99000        1001.98
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0163 715-03584                 3.000  EACH|     485.00000       1455.00|     376.36000       1129.08|     379.79000        1139.37
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0164 715-04612                 9.000  m   |      33.00000        297.00|      31.62000        284.58|     100.00000         900.00
  PIPE ,UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0165 715-04855                 2.000  EACH|    1345.00000       2690.00|    1167.61000       2335.22|     933.47000        1866.94
  PIPE END SECTION, 1050 mm               |                            |                            |
0166 715-05024               811.500  m   |     172.10000     139659.15|     171.21000     138936.92|     223.63000      181475.75
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0167 715-05048             14842.700  m   |       7.40000     109835.98|       6.58000      97664.97|       6.01000       89204.63
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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0168 715-05049              1851.000  m   |      10.00000      18510.00|      10.66000      19731.66|      13.12000       24285.12
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0169 715-05053               848.000  m   |      32.00000      27136.00|      31.62000      26813.76|      50.54000       42857.92
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0170 715-05125                35.500  m   |     150.00000       5325.00|     268.91000       9546.31|     138.88000        4930.24
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0171 715-05127                51.000  m   |     230.35000      11747.85|     270.24000      13782.24|     234.25000       11946.75
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0172 715-05128                48.500  m   |     219.80000      10660.30|     300.16000      14557.76|     259.44000       12582.84
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0173 715-05133                55.000  m   |     289.50000      15922.50|     348.72000      19179.60|     450.71000       24789.05
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            |
0174 715-05149               831.000  m   |      65.40000      54347.40|      90.25000      74997.75|      83.97000       69779.07
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0175 715-05151               773.000  m   |      74.00000      57202.00|      97.15000      75096.95|      86.88000       67158.24
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0176 715-05152               795.800  m   |      79.80000      63504.84|      93.27000      74224.27|      92.33000       73476.21
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0177 715-05153                16.000  m   |     114.00000       1824.00|     150.12000       2401.92|     124.91000        1998.56
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0178 715-05154               323.500  m   |     110.60000      35779.10|     134.15000      43397.53|     122.53000       39638.46
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0179 715-05156                93.500  m   |     173.50000      16222.25|     150.16000      14039.96|     150.80000       14099.80
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0180 715-05159              1583.000  m   |     211.10000     334171.30|     252.67000     399976.61|     274.67000      434802.61
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0181 715-05163               260.000  m   |     360.00000      93600.00|     434.51000     112972.60|     492.78000      128122.80
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0182 715-05164               172.000  m   |     472.90000      81338.80|     525.18000      90330.96|     547.36000       94145.92
  PIPE, TYPE 2, CIRCULAR, 1650 mm         |                            |                            |
0183 715-05168                30.000  m   |      65.40000       1962.00|      83.10000       2493.00|      80.82000        2424.60
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0184 715-05173                 9.000  m   |     110.65000        995.85|     201.37000       1812.33|     203.35000        1830.15
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0185 715-05175                26.000  m   |     173.50000       4511.00|     144.30000       3751.80|     182.54000        4746.04
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0186 715-05217                28.200  m   |      95.75000       2700.15|      57.18000       1612.48|     100.10000        2822.82
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0187 715-05218                 5.200  m   |      98.40000        511.68|     500.88000       2604.58|     220.07000        1144.36
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0188 715-05362                 8.000  m   |     109.70000        877.60|     160.02000       1280.16|     334.28000        2674.24
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                            |                            |
  m2                                      |                            |                            |
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0189 715-05422               754.200  m   |     161.90000     122104.98|     209.13000     157725.85|     239.83000      180879.79
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0190 715-05423                90.000  m   |     181.10000      16299.00|     183.56000      16520.40|     296.59000       26693.10
  PIPE, SLOTTED DRAIN, 375 mm             |                            |                            |
0191 715-05596                50.400  m   |     147.00000       7408.80|     171.37000       8637.05|     291.35000       14684.04
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0192 715-05756                25.000  m   |     198.10000       4952.50|     110.74000       2768.50|     202.62000        5065.50
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0193 715-05841                 2.000  EACH|    1400.00000       2800.00|    3289.01000       6578.02|    1548.88000        3097.76
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0194 715-05842                 2.000  EACH|    1100.00000       2200.00|    3169.51000       6339.02|    1158.29000        2316.58
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0195 715-05889                 3.000  m   |     384.00000       1152.00|     298.98000        896.94|     330.15000         990.45
  PIPE EXTENSION, CIRCULAR, 750 mm        |                            |                            |
0196 715-06004                 2.000  EACH|    1300.00000       2600.00|    3209.34000       6418.68|    1229.83000        2459.66
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0197 715-06337                40.000  m   |     344.10000      13764.00|     269.78000      10791.20|     245.44000        9817.60
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            |
0198 715-06720                 5.600  m   |     249.75000       1398.60|     130.51000        730.86|     220.67000        1235.75
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0199 715-07071                 2.000  EACH|    1270.00000       2540.00|    1063.73000       2127.46|     950.99000        1901.98
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0200 715-26734                 1.000  EACH|   14600.00000      14600.00|   14922.62000      14922.62|    9047.58000        9047.58
  GRATED BOX END SECTION, II, 10:1, 1050  |                            |                            |
  mm                                      |                            |                            |
0201 715-46000                17.000  EACH|     210.00000       3570.00|     371.42000       6314.14|     154.39000        2624.63
  PIPE END SECTION, 300 mm                |                            |                            |
0202 715-46005                 2.000  EACH|     250.00000        500.00|     388.05000        776.10|     166.39000         332.78
  PIPE END SECTION, 375 mm                |                            |                            |
0203 715-46010                 3.000  EACH|     350.00000       1050.00|     426.84000       1280.52|     184.40000         553.20
  PIPE END SECTION, 450 mm                |                            |                            |
0204 715-46020                 4.000  EACH|     500.00000       2000.00|     582.07000       2328.28|     305.59000        1222.36
  PIPE END SECTION, 600 mm                |                            |                            |
0205 715-46030                 5.000  EACH|     680.00000       3400.00|     676.30000       3381.50|     329.59000        1647.95
  PIPE END SECTION, 750 mm                |                            |                            |
0206 715-46040                 1.000  EACH|     875.00000        875.00|    1275.36000       1275.36|     454.09000         454.09
  PIPE END SECTION, 900 mm                |                            |                            |
0207 715-46050                 2.000  EACH|     230.00000        460.00|     465.66000        931.32|     166.39000         332.78
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0208 715-91361                 7.300  m   |     155.29000       1133.62|     280.64000       2048.67|     137.25000        1001.93
  PIPE, PVC, 150 mm , STR. NO. 3          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0209 715-91361                23.500  m   |     126.27000       2967.35|     235.66000       5538.01|      22.98000         540.03
  PIPE, PVC, 150 mm , STR. NO. 2          |                            |                            |
0210 715-92459                 2.000  EACH|     100.00000        200.00|     288.27000        576.54|     500.00000        1000.00
  PIPE END SECTION, REINSTALL             |                            |                            |
0211 715-95491                11.300  m   |      81.85000        924.91|      87.74000        991.46|     350.00000        3955.00
  PIPE, RELAID, 450 mm                    |                            |                            |
0212 715-96881                 2.000  EACH|    2160.00000       4320.00|    1746.16000       3492.32|    1530.36000        3060.72
  PIPE END SECTION, 1350 mm               |                            |                            |
0213 715-97690                 1.000  EACH|    5000.00000       5000.00|    9156.48000       9156.48|    9047.58000        9047.58
  GRATED BOX END SECTION, II, 10:1, 750 mm|                            |                            |
0214 715-97693                 1.000  EACH|    8000.00000       8000.00|   12644.32000      12644.32|    9047.58000        9047.58
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            |
0215 715-98974                 1.000  EACH|   11850.00000      11850.00|    8234.07000       8234.07|    9047.58000        9047.58
  GRATED BOX END SECTION, II, 6:1, 900 mm |                            |                            |
0216 716-04892                98.000  m   |    1350.00000     132300.00|    1669.01000     163562.98|    1575.00000      154350.00
  PIPE, JACKED , 1050 mm                  |                            |                            |
0217 716-04892               206.000  m   |     500.00000     103000.00|    2218.66000     457043.96|    2125.00000      437750.00
  PIPE, JACKED , 1350 mm                  |                            |                            |
0218 718-06528                33.000  EACH|     475.00000      15675.00|     586.50000      19354.50|     630.16000       20795.28
  OUTLET PROTECTOR, 1                     |                            |                            |
0219 718-06529                 2.000  EACH|     450.00000        900.00|     561.00000       1122.00|     630.17000        1260.34
  OUTLET PROTECTOR, 2                     |                            |                            |
0220 718-06531                 7.000  EACH|     425.00000       2975.00|     535.50000       3748.50|     630.16000        4411.12
  OUTLET PROTECTOR, 3                     |                            |                            |
0221 718-06532              2000.000  m   |       3.30000       6600.00|       3.35000       6700.00|       3.00000        6000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0222 718-52610              6510.110  m3  |      29.70000     193350.27|      35.19000     229090.77|      28.00000      182283.08
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0223 720-01894                 6.000  EACH|     400.00000       2400.00|     681.96000       4091.76|     900.00000        5400.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0224 720-04682                 2.000  EACH|     100.00000        200.00|    1017.71000       2035.42|     725.00000        1450.00
  INLET , Reset                           |                            |                            |
0225 720-06607                 4.000  EACH|    1160.00000       4640.00|    1014.05000       4056.20|     229.79000         919.16
  SLOTTED DRAIN PIPE CLEANOUT PORT , Type |                            |                            |
  II                                      |                            |                            |
0226 720-06607                 4.000  EACH|    1280.00000       5120.00|    1110.51000       4442.04|     239.79000         959.16
  SLOTTED DRAIN PIPE CLEANOUT PORT , Type |                            |                            |
  II, Modified                            |                            |                            |
0227 720-44000                11.000  EACH|     250.00000       2750.00|     349.36000       3842.96|     700.00000        7700.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0228 720-45030                22.000  EACH|     860.00000      18920.00|    1017.71000      22389.62|    1039.97000       22879.34
  INLET, E7                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 131 -13
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0229 720-45035                 9.000  EACH|     910.00000       8190.00|    1035.44000       9318.96|    1150.05000       10350.45
  INLET, F7                               |                            |                            |
0230 720-45041                10.000  EACH|    2790.00000      27900.00|    1388.81000      13888.10|    3213.88000       32138.80
  INLET, H5                               |                            |                            |
0231 720-45045                 9.000  EACH|    1085.00000       9765.00|    1236.11000      11124.99|    1611.13000       14500.17
  INLET, J10                              |                            |                            |
0232 720-45055                 2.000  EACH|    1100.00000       2200.00|    1223.92000       2447.84|    1733.35000        3466.70
  INLET, M10                              |                            |                            |
0233 720-45065                 2.000  EACH|    2100.00000       4200.00|    2252.02000       4504.04|    4158.20000        8316.40
  INLET, N12                              |                            |                            |
0234 720-45075                 8.000  EACH|    1250.00000      10000.00|    1358.99000      10871.92|    1544.80000       12358.40
  INLET, R13                              |                            |                            |
0235 720-45115                 1.000  EACH|    1100.00000       1100.00|     932.70000        932.70|    1625.61000        1625.61
  INLET, A8, MODIFIED                     |                            |                            |
0236 720-45130                 2.000  EACH|     880.00000       1760.00|    1015.49000       2030.98|    1331.30000        2662.60
  INLET, E7, MODIFIED                     |                            |                            |
0237 720-45135                 3.000  EACH|    1150.00000       3450.00|    1037.66000       3112.98|    1250.14000        3750.42
  INLET, F7, MODIFIED                     |                            |                            |
0238 720-45140                 6.000  EACH|    1950.00000      11700.00|    1877.65000      11265.90|    1680.34000       10082.04
  INLET, G7, MODIFIED                     |                            |                            |
0239 720-45141                20.000  EACH|    1430.00000      28600.00|    1388.81000      27776.20|    2708.90000       54178.00
  INLET, H5, MODIFIED                     |                            |                            |
0240 720-45145                 2.000  EACH|    1070.00000       2140.00|    1223.92000       2447.84|    1928.91000        3857.82
  INLET, J10, MODIFIED                    |                            |                            |
0241 720-45265                 1.000  EACH|     750.00000        750.00|     963.21000        963.21|    1679.66000        1679.66
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0242 720-45410                 7.000  EACH|    1540.00000      10780.00|    2436.61000      17056.27|    2267.91000       15875.37
  MANHOLE, C4                             |                            |                            |
0243 720-45415                12.000  EACH|    4800.00000      57600.00|    4246.09000      50953.08|    3208.95000       38507.40
  MANHOLE, D4                             |                            |                            |
0244 720-45416                 3.000  EACH|   16000.00000      48000.00|    8108.67000      24326.01|    5727.70000       17183.10
  MANHOLE, E4                             |                            |                            |
0245 720-45515                 1.000  EACH|    5150.00000       5150.00|    3895.60000       3895.60|    3202.72000        3202.72
  MANHOLE, D4, MODIFIED                   |                            |                            |
0246 720-45605                 3.100  m   |     650.00000       2015.00|    1163.15000       3605.77|     800.00000        2480.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0247 720-94847                 5.000  EACH|    1450.00000       7250.00|    1381.05000       6905.25|    1491.55000        7457.75
  INLET, R13, MODIFIED                    |                            |                            |
0248 720-95409                 2.000  EACH|    2585.00000       5170.00|    2784.89000       5569.78|    4250.84000        8501.68
  MANHOLE, J4, MODIFIED                   |                            |                            |
0249 720-96554                 1.000  EACH|    1300.00000       1300.00|    1230.57000       1230.57|    1730.61000        1730.61
  INLET, M13, MODIFIED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0250 724-51925                69.400  m   |     300.98000      20888.01|     342.80000      23790.32|     229.87000       15952.98
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0251 726-03784                 5.000  EACH|    3641.74000      18208.70|    2892.46000      14462.30|    2638.01000       13190.05
  BEARING ASSEMBLY, POT, PB1              |                            |                            |
0252 726-92406                12.000  EACH|    1210.26000      14523.12|     100.00000       1200.00|     294.66000        3535.92
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0253 726-92532                10.000  EACH|    1239.13000      12391.30|     471.05000       4710.50|     294.66000        2946.60
  BEARING ASSEMBLY, ELASTOMERIC, III      |                            |                            |
0254 728-98377                        LUMP|   25128.65000      25128.65|   23409.00000      23409.00|   22080.00000       22080.00
  MASONRY COATING , STR. NO. 2            |                            |                            |
0255 728-98377                        LUMP|   13437.72000      13437.72|   12518.12000      12518.12|   11610.00000       11610.00
  MASONRY COATING , STR. NO. 1            |                            |                            |
0256 728-98377                        LUMP|    5338.88000       5338.88|    4973.52000       4973.52|    5680.00000        5680.00
  MASONRY COATING , STR. NO. 3            |                            |                            |
0257 731-93945              5326.200  m2  |     130.35000     694270.17|     102.00000     543272.40|     110.00000      585882.00
  FACE PANELS, CONCRETE                   |                            |                            |
0258 731-93946              5326.200  m2  |      49.92000     265883.90|     157.87000     840847.19|     100.00000      532620.00
  WALL ERECTION                           |                            |                            |
0259 731-93947               959.090  m   |      25.64000      24591.07|     114.34000     109662.35|     130.00000      124681.70
  LEVELING PAD, CONCRETE                  |                            |                            |
0260 801-02595                 4.000  EACH|     149.38000        597.52|     157.08000        628.32|     400.92000        1603.68
  CONTROLLER, RESET TIMING                |                            |                            |
0261 801-03290                17.000  EACH|     240.00000       4080.00|     209.10000       3554.70|     228.53000        3885.01
  CONSTRUCTION SIGN, C                    |                            |                            |
0262 801-04308                46.000  EACH|     195.00000       8970.00|     290.70000      13372.20|     285.00000       13110.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0263 801-06201                70.640  m2  |     140.65000       9935.52|     147.90000      10447.66|     120.00000        8476.80
  TEMPORARY PANEL SIGNS                   |                            |                            |
0264 801-06202                71.600  m   |      83.42000       5972.87|      87.72000       6280.75|      21.00000        1503.60
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0265 801-06203              3500.000  m   |       0.40000       1400.00|       0.51000       1785.00|       0.50000        1750.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0266 801-06207             86000.000  m   |       1.80000     154800.00|       2.67000     229620.00|       2.67000      229620.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0267 801-06211                44.000  EACH|      81.00000       3564.00|      71.40000       3141.60|      70.00000        3080.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0268 801-06212                23.000  EACH|      83.00000       1909.00|      76.50000       1759.50|      75.00000        1725.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0269 801-06469              5500.000  m   |       4.61000      25355.00|       5.34000      29370.00|       5.34000       29370.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0270 801-06577               150.000  m   |      10.00000       1500.00|      10.20000       1530.00|      10.00000        1500.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0271 801-06625               123.000  EACH|     100.00000      12300.00|      96.90000      11918.70|     110.00000       13530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0272 801-06640               178.000  EACH|      95.00000      16910.00|      71.40000      12709.20|      90.00000       16020.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0273 801-06645                37.000  EACH|      40.00000       1480.00|      35.70000       1320.90|     100.00000        3700.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0274 801-06710               690.000  DAY |      10.00000       6900.00|      10.20000       7038.00|      15.00000       10350.00
  FLASHING ARROW SIGN                     |                            |                            |
0275 801-06775                        LUMP|  377245.00000     377245.00|  311200.00000     311200.00|  511042.45000      511042.45
  MAINTAINING TRAFFIC                     |                            |                            |
0276 801-06808              1750.000  h   |      40.00000      70000.00|      29.58000      51765.00|      33.50000       58625.00
  TRUCK, TOW                              |                            |                            |
0277 801-07118               342.000  m   |      25.00000       8550.00|      22.58000       7722.36|      25.00000        8550.00
  BARRICADE, III-A                        |                            |                            |
0278 801-07119               136.800  m   |      30.00000       4104.00|      25.09000       3432.31|      30.00000        4104.00
  BARRICADE, III-B                        |                            |                            |
0279 801-07612                15.000  m   |      10.00000        150.00|      10.20000        153.00|      10.00000         150.00
  TEMPORARY PAVEMENT MARKING, 600 mm      |                            |                            |
0280 801-09133                 5.000  EACH|    6000.00000      30000.00|    6375.00000      31875.00|    6500.00000       32500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0281 801-94295                26.000  EACH|     254.14000       6607.64|     267.24000       6948.24|     580.25000       15086.50
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0282 802-02475                 1.000  EACH|     572.30000        572.30|     601.80000        601.80|     363.65000         363.65
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0283 802-04893                 3.000  EACH|     122.22000        366.66|     128.52000        385.56|     200.46000         601.38
  REFERENCE POST                          |                            |                            |
0284 802-05701               339.100  m   |      34.92000      11841.37|      36.72000      12451.75|      25.67000        8704.70
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0285 802-05702               328.150  m   |      28.13000       9230.86|      29.58000       9706.68|      21.27000        6979.75
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0286 802-07057               464.980  m2  |     125.13000      58182.95|     131.58000      61182.07|     129.42000       60177.71
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0287 802-07059               161.000  EACH|      40.74000       6559.14|      42.84000       6897.24|      37.82000        6089.02
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 131 -16
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0288 802-07060                25.000  EACH|      66.93000       1673.25|      70.38000       1759.50|      58.18000        1454.50
  SIGN, SHEET, RELOCATE                   |                            |                            |
0289 802-07101                10.000  EACH|   14259.00000     142590.00|   14994.00000     149940.00|   15341.38000      153413.80
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            |
0290 802-07102                 3.000  EACH|    8633.00000      25899.00|    9078.00000      27234.00|    9258.38000       27775.14
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            |
0291 802-07151                 6.000  EACH|     245.41000       1472.46|     258.06000       1548.36|     280.43000        1682.58
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0292 802-07158                 3.000  EACH|    3977.00000      11931.00|    4182.00000      12546.00|    2825.95000        8477.85
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0293 802-07158                 2.000  EACH|   11384.94000      22769.88|   26021.58000      52043.16|    2825.95000        5651.90
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I , MODIFIED FOR CONC.      |                            |                            |
  BARRIER WALL                            |                            |                            |
0294 802-07271                 2.000  EACH|    7927.89000      15855.78|    4590.00000       9180.00|     782.30000        1564.60
  BOX TRUSS SIGN FOUNDATION, V-A          |                            |                            |
0295 802-07271                 5.000  EACH|   11823.42000      59117.10|   15114.15000      75570.75|     782.30000        3911.50
  BOX TRUSS SIGN FOUNDATION, V-A ,        |                            |                            |
  MODIFIED FOR CONC. BARRIER WALL         |                            |                            |
0296 802-07272                 2.000  EACH|    8678.57000      17357.14|    5202.00000      10404.00|     782.30000        1564.60
  BOX TRUSS SIGN FOUNDATION, V-B          |                            |                            |
0297 802-07272                 2.000  EACH|   10404.54000      20809.08|   20273.93000      40547.86|     782.30000        1564.60
  BOX TRUSS SIGN FOUNDATION, V-B ,        |                            |                            |
  MODIFIED FOR CONC. BARRIER WALL         |                            |                            |
0298 802-07275                11.000  EACH|    4947.89000      54426.79|    1938.00000      21318.00|     782.30000        8605.30
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            |
0299 802-07278                 2.000  EACH|    6625.04000      13250.08|    2346.00000       4692.00|     782.30000        1564.60
  BOX TRUSS SIGN FOUNDATION, V-D          |                            |                            |
0300 802-76025                33.470  m2  |     121.25000       4058.24|     127.50000       4267.43|      79.20000        2650.82
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0301 802-76035               117.810  m2  |     115.43000      13598.81|     121.38000      14299.78|      81.67000        9621.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0302 802-76040                11.480  m2  |     145.50000       1670.34|     153.00000       1756.44|     102.57000        1177.50
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0303 802-76095               440.300  kg  |       4.77000       2100.23|       5.02000       2210.31|       6.01000        2646.20
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0304 802-76110                11.000  EACH|   25802.00000     283822.00|   27132.00000     298452.00|   25964.70000      285611.70
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0305 802-76110                 1.000  EACH|   11931.00000      11931.00|   12546.00000      12546.00|    9351.80000        9351.80
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
  , RESET                                 |                            |                            |
0306 802-76140                 5.000  EACH|   13677.00000      68385.00|   14382.00000      71910.00|   14624.60000       73123.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0307 802-76170                32.460  m   |     448.14000      14546.62|     471.24000      15296.45|     345.87000       11226.94
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
0308 802-76175                 8.400  m   |     533.50000       4481.40|     561.00000       4712.40|     440.12000        3697.01
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0309 802-76205                 3.000  EACH|     396.73000       1190.19|     417.18000       1251.54|     174.55000         523.65
  SIGN MODIFICATION (OVERHEAD)            |                            |                            |
0310 802-93388                 2.000  EACH|      32.01000         64.02|      33.66000         67.32|     237.86000         475.72
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0311 804-06771               428.000  EACH|      30.50000      13054.00|      19.79000       8470.12|      32.00000       13696.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0312 805-01815                10.000  EACH|    1658.70000      16587.00|    1744.20000      17442.00|    2032.10000       20321.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0313 805-01842                34.000  EACH|     756.60000      25724.40|     795.60000      27050.40|     655.15000       22275.10
  HANDHOLE, SIGNAL                        |                            |                            |
0314 805-01879                 3.000  EACH|     312.34000        937.02|     328.44000        985.32|     501.15000        1503.45
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0315 805-02087                        LUMP|     853.60000        853.60|     897.60000        897.60|    1454.60000        1454.60
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0316 805-02150                 4.000  EACH|     394.79000       1579.16|     415.14000       1660.56|     358.12000        1432.48
  PEDESTRIAN SIGNAL HEAD, 460 mm          |                            |                            |
0317 805-02373               880.000  m   |       9.80000       8624.00|      10.30000       9064.00|       7.46000        6564.80
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0318 805-04955                 1.000  EACH|     834.20000        834.20|     877.20000        877.20|    1069.46000        1069.46
  MODULE FOR FIBER OPTICS                 |                            |                            |
0319 805-04977                 1.000  EACH|   30458.00000      30458.00|   32028.00000      32028.00|   33083.20000       33083.20
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-39.3                               |                            |                            |
0320 805-04977                 1.000  EACH|   34726.00000      34726.00|   36516.00000      36516.00|   35708.65000       35708.65
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-39.7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0321 805-04977                 1.000  EACH|   25608.00000      25608.00|   26928.00000      26928.00|   27720.70000       27720.70
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-40.3                               |                            |                            |
0322 805-04977                 1.000  EACH|   21243.00000      21243.00|   22338.00000      22338.00|   27573.80000       27573.80
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-40.8                               |                            |                            |
0323 805-06107                16.000  EACH|      24.25000        388.00|      25.50000        408.00|      56.59000         905.44
  PADLOCK                                 |                            |                            |
0324 805-06592              1955.000  m   |      32.98000      64475.90|      34.68000      67799.40|      35.25000       68913.75
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0325 805-06592               556.600  m   |      47.53000      26455.20|      49.98000      27818.87|      41.51000       23104.47
  CONDUIT, STEEL, GALVANIZED, 50mm , PUSH |                            |                            |
0326 805-06592               100.100  m   |      32.98000       3301.30|      34.68000       3471.47|      35.25000        3528.53
  CONDUIT, STEEL, GALVANIZED, 50mm ,      |                            |                            |
  TRENCH                                  |                            |                            |
0327 805-06595               201.000  m   |      21.34000       4289.34|      22.44000       4510.44|      16.15000        3246.15
  CONDUIT, PVC, 50 mm                     |                            |                            |
0328 805-06595              1102.200  m   |      21.34000      23520.95|      22.44000      24733.37|      16.15000       17800.53
  CONDUIT, PVC, 50 mm , TRENCH            |                            |                            |
0329 805-06600              1102.200  m   |      51.41000      56664.10|      54.06000      59584.93|      45.60000       50260.32
  CONDUIT, PVC, 75 mm , DIRECTIONAL PUSH  |                            |                            |
0330 805-06600                80.300  m   |      32.98000       2648.29|      34.68000       2784.80|      38.97000        3129.29
  CONDUIT, PVC, 75 mm , TRENCH            |                            |                            |
0331 805-07074                 4.000  EACH|   16781.00000      67124.00|   17646.00000      70584.00|   16961.90000       67847.60
  ITS CONTROLLER CABINET                  |                            |                            |
0332 805-07075                 4.000  EACH|    1290.10000       5160.40|    1356.60000       5426.40|    1729.60000        6918.40
  ITS CABINET FOUNDATION                  |                            |                            |
0333 805-78106                 1.000  EACH|   11446.00000      11446.00|   12036.00000      12036.00|   15052.65000       15052.65
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0334 805-78109                 2.000  EACH|    8827.00000      17654.00|    9282.00000      18564.00|   12000.15000       24000.30
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0335 805-78205                18.000  EACH|     572.30000      10301.40|     601.80000      10832.40|     730.18000       13143.24
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0336 805-78230                 3.000  EACH|     931.20000       2793.60|     979.20000       2937.60|    1163.47000        3490.41
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0337 805-78415                 8.000  EACH|    1202.80000       9622.40|    1264.80000      10118.40|    1532.04000       12256.32
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0338 805-78420                 6.000  EACH|     216.31000       1297.86|     227.46000       1364.76|     203.63000        1221.78
  DISCONNECT HANGER                       |                            |                            |
0339 805-78467                15.500  m   |      14.74000        228.47|      15.50000        240.25|       4.45000          68.98
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0340 805-78470               835.000  m   |       0.29000        242.15|       0.31000        258.85|       2.90000        2421.50
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0341 805-78485               945.000  m   |       5.43000       5131.35|       5.71000       5395.95|       3.24000        3061.80
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0342 805-78490               385.000  m   |       5.53000       2129.05|       5.81000       2236.85|       3.57000        1374.45
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0343 805-78500               110.000  m   |       7.28000        800.80|       7.65000        841.50|       4.45000         489.50
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0344 805-78510              2230.000  m   |       3.34000       7448.20|       3.51000       7827.30|       2.91000        6489.30
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0345 805-78746               654.800  m   |      31.04000      20324.99|      32.64000      21372.67|      27.04000       17705.79
  PREFORMED LOOP DETECTORS                |                            |                            |
0346 805-78785                 8.000  EACH|     727.50000       5820.00|     765.00000       6120.00|     881.30000        7050.40
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0347 805-78925                 3.000  EACH|    1008.80000       3026.40|    1060.80000       3182.40|    1002.30000        3006.90
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0348 805-81032                10.000  EACH|    2037.00000      20370.00|    2142.00000      21420.00|    2361.38000       23613.80
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0349 805-86805                 1.000  EACH|    1804.20000       1804.20|    1897.20000       1897.20|    2671.84000        2671.84
  SERVICE POINT, I                        |                            |                            |
0350 805-86810                 8.000  EACH|    2910.00000      23280.00|    3060.00000      24480.00|    3771.84000       30174.72
  SERVICE POINT, II                       |                            |                            |
0351 805-86820                26.000  EACH|     756.60000      19671.60|     795.60000      20685.60|     587.92000       15285.92
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0352 805-86889               950.000  m   |       0.92000        874.00|       0.97000        921.50|       1.41000        1339.50
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0353 805-86920                97.000  EACH|      14.16000       1373.52|      14.89000       1444.33|      11.04000        1070.88
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0354 805-86925                16.000  EACH|      17.95000        287.20|      18.87000        301.92|      17.64000         282.24
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0355 805-86930                87.000  EACH|      12.71000       1105.77|      13.36000       1162.32|       9.83000         855.21
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0356 805-86935                32.000  EACH|      14.26000        456.32|      14.99000        479.68|      17.26000         552.32
  INSULATING LINK, WATERPROOFED           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0357 805-86955                32.000  EACH|     123.19000       3942.08|     129.54000       4145.28|     183.96000        5886.72
  CABLE DUCT MARKER                       |                            |                            |
0358 805-90736                 1.000  EACH|     292.94000        292.94|     308.04000        308.04|     856.84000         856.84
  TELEPHONE MODEM                         |                            |                            |
0359 805-90737                 1.000  EACH|     620.80000        620.80|     652.80000        652.80|     801.84000         801.84
  TELEPHONE SERVICE                       |                            |                            |
0360 805-92504                11.000  EACH|     227.95000       2507.45|     239.70000       2636.70|     263.15000        2894.65
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0361 805-98335              5520.000  m   |      14.26000      78715.20|      14.99000      82744.80|      19.06000      105211.20
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0362 805-98336               250.000  m   |      19.40000       4850.00|      20.40000       5100.00|      13.82000        3455.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0363 807-02191                43.000  EACH|     543.20000      23357.60|     571.20000      24561.60|     152.31000        6549.33
  HANDHOLE, LIGHTING                      |                            |                            |
0364 807-04309                 1.000  EACH|    2075.80000       2075.80|    2182.80000       2182.80|    2090.00000        2090.00
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            |
0365 807-04651                81.400  m   |      16.98000       1382.17|      17.85000       1452.99|      16.43000        1337.40
  WIRE 3 XHHW NO. 1/0 COPPER              |                            |                            |
0366 807-04651                 5.500  m   |      14.94000         82.17|      15.71000         86.41|      13.46000          74.03
  WIRE 3 XHHW NO. 2 COPPER                |                            |                            |
0367 807-04651               496.000  m   |      18.14000       8997.44|      19.07000       9458.72|      17.97000        8913.12
  WIRE 3 XHHW NO. 3/0 COPPER              |                            |                            |
0368 807-04652                 4.000  EACH|    2357.10000       9428.40|    2478.60000       9914.40|    3434.60000       13738.40
  SERVICE POINT , ATMS                    |                            |                            |
0369 807-78590                 8.000  EACH|     756.60000       6052.80|     795.60000       6364.80|     655.15000        5241.20
  HANDHOLE                                |                            |                            |
0370 807-82005                 3.000  EACH|    1086.40000       3259.20|    1142.40000       3427.20|     561.65000        1684.95
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            |
  LUMINAIRES                              |                            |                            |
0371 807-82017                 2.000  EACH|     863.30000       1726.60|     907.80000       1815.60|     461.55000         923.10
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0372 807-82056                 2.000  EACH|    5820.00000      11640.00|    6120.00000      12240.00|    2387.79000        4775.58
  UNDERPASS CIRCUIT INSTALLATION, 6       |                            |                            |
  LUMINAIRES                              |                            |                            |
0373 807-82400                13.000  EACH|   15520.00000     201760.00|   16320.00000     212160.00|   13806.41000      179483.33
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0374 807-84804                20.000  EACH|    1047.60000      20952.00|    1101.60000      22032.00|    1063.35000       21267.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0375 807-84814                 6.000  EACH|    1105.80000       6634.80|    1162.80000       6976.80|    1063.35000        6380.10
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0376 807-86620                26.000  EACH|     176.54000       4590.04|     185.64000       4826.64|     221.23000        5751.98
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0377 807-86665                78.000  EACH|     504.40000      39343.20|     530.40000      41371.20|     485.23000       37847.94
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0378 807-86750                12.000  EACH|     345.32000       4143.84|     363.12000       4357.44|     397.23000        4766.76
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0379 807-86790                33.000  EACH|     472.39000      15588.87|     496.74000      16392.42|     375.23000       12382.59
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0380 807-86830                13.000  EACH|    6305.00000      81965.00|    6630.00000      86190.00|    5261.90000       68404.70
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0381 807-86910                42.000  EACH|      29.10000       1222.20|      30.60000       1285.20|      30.73000        1290.66
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0382 807-86915                58.000  EACH|      30.07000       1744.06|      31.62000       1833.96|      31.83000        1846.14
  CONNECTOR KIT, FUSED                    |                            |                            |
0383 807-86950                56.000  EACH|      32.01000       1792.56|      33.66000       1884.96|      52.44000        2936.64
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0384 808-01509                24.600  m   |       9.00000        221.40|      10.20000        250.92|      10.00000         246.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0385 808-03179                28.000  EACH|     108.00000       3024.00|      88.74000       2484.72|      87.00000        2436.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0386 808-06701               132.000  m   |       0.80000        105.60|       0.97000        128.04|       0.95000         125.40
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0387 808-06703              3285.000  m   |       0.80000       2628.00|       0.92000       3022.20|       0.90000        2956.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0388 808-06705                76.000  m   |       4.00000        304.00|       1.84000        139.84|       1.80000         136.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0389 808-06716             21600.000  m   |       1.15000      24840.00|       0.81000      17496.00|       0.79000       17064.00
  LINE, REMOVE                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 131 -22
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0390 808-75051             18097.000  m   |       2.70000      48861.90|       3.36000      60805.92|       3.35000       60624.95
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0391 808-75053              3208.000  m   |       5.40000      17323.20|       6.38000      20467.04|       6.25000       20050.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0392 808-75054              8403.000  m   |       2.70000      22688.10|       3.42000      28738.26|       3.38000       28402.14
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0393 808-75059              3045.000  m   |       2.70000       8221.50|       3.42000      10413.90|       3.38000       10292.10
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0394 808-75061              2631.000  m   |       4.50000      11839.50|       4.10000      10787.10|       4.02000       10576.62
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0395 808-75067               112.600  m   |      20.70000       2330.82|      20.40000       2297.04|      20.00000        2252.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0396 808-75069               105.000  m   |       5.40000        567.00|       4.92000        516.60|       4.82000         506.10
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0397 808-75071                29.000  EACH|      90.00000       2610.00|      76.50000       2218.50|      75.00000        2175.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0398 808-75245              2521.000  m   |       0.80000       2016.80|       0.94000       2369.74|       0.92000        2319.32
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0399 808-75260                34.000  m   |       6.00000        204.00|       2.81000         95.54|       2.75000          93.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0400 808-75297                59.900  m   |      10.00000        599.00|       9.69000        580.43|       9.50000         569.05
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0401 808-75300                46.900  m   |       3.00000        140.70|       1.84000         86.30|       1.80000          84.42
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0402 808-75320                13.000  EACH|      50.00000        650.00|      51.00000        663.00|      50.00000         650.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0403 808-75325                 4.000  EACH|      65.00000        260.00|      61.20000        244.80|      60.00000         240.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990053              |(2) 35-1917625              |(3) 36-2231526
                                          |BERNS/WEDDLE JOINT VENTURE  |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0404 808-75510                88.000  m   |      20.70000       1821.60|      20.40000       1795.20|      20.00000        1760.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0405 808-75994               618.000  EACH|       8.00000       4944.00|      10.20000       6303.60|      10.00000        6180.00
  PRISMATIC REFLECTOR                     |                            |                            |
0406 808-75996               650.000  EACH|       4.00000       2600.00|       7.65000       4972.50|       7.50000        4875.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0407 808-75998              1651.000  EACH|      17.95000      29635.45|      20.91000      34522.41|      20.50000       33845.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0408 808-91662               194.000  m   |       9.00000       1746.00|      10.07000       1953.58|       9.87000        1914.78
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0409 808-98796                 9.600  m   |       3.00000         28.80|       4.44000         42.62|       4.35000          41.76
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0410 202-94607                        LUMP|    2500.00000       2500.00|   10197.86000      10197.86|   50000.00000       50000.00
  RETAINING WALL, REMOVE                  |                            |                            |
0411 210-07095                        LUMP|       1.00000          1.00|   63481.26000      63481.26|   75000.00000       75000.00
  TEMPORARY PIPE                          |                            |                            |
0412 715-04629                 1.000  EACH|    2650.00000       2650.00|    2356.31000       2356.31|    2500.00000        2500.00
  PIPE END SECTION, 1650 mm               |                            |                            |
0413 724-03276                89.000  m   |     145.57000      12955.73|     261.31000      23256.59|     125.00000       11125.00
  EXPANSION JOINT SEALING SYSTEM , XJS    |                            |                            |
     SECTION TOTALS                       |             $ 28,146,662.83|             $ 28,369,480.27|                $ 30,479,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 28,146,662.83|             $ 28,369,480.27|                $ 30,479,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE MODIFICATION
                                          |                            |                            |
0001 105-06845                        LUMP|  185000.00000     185000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                12.000  MOS |    4000.00000      48000.00|                            |
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|   25000.00000      25000.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP| 1725000.00000    1725000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  450000.00000     450000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240             57854.000  m2  |       5.25000     303733.50|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241              1785.400  m   |       7.00000      12497.80|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02271                 1.000  EACH|     900.00000        900.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0009 202-02273               807.800  m2  |      10.00000       8078.00|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0010 202-02278                60.600  m   |      21.00000       1272.60|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02859                 3.000  EACH|     525.00000       1575.00|                            |
  GRATED BOX END SECTION, REMOVE          |                            |                            |
0012 202-03783                 5.000  EACH|     385.00000       1925.00|                            |
  SIGN, PANEL, REMOVE                     |                            |                            |
0013 202-04089                 9.000  EACH|      75.00000        675.00|                            |
  SIGN, SHEET, REMOVE                     |                            |                            |
0014 202-51330                        LUMP|  134000.00000     134000.00|                            |
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0015 202-51330                        LUMP|  350000.00000     350000.00|                            |
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0016 202-60820               578.000  m2  |       9.00000       5202.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-74040                 9.000  EACH|    1500.00000      13500.00|                            |
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0018 202-74055                 5.000  EACH|    2600.00000      13000.00|                            |
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0019 202-74075                 1.000  EACH|    2000.00000       2000.00|                            |
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 202-74095                 5.000  EACH|     380.00000       1900.00|                            |
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0022 202-91385                 2.000  EACH|     525.00000       1050.00|                            |
  INLET, REMOVE                           |                            |                            |
0023 202-93763                 9.000  EACH|     750.00000       6750.00|                            |
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0024 202-93974                 5.000  EACH|    3550.00000      17750.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0025 202-94793               132.830  m   |      37.00000       4914.71|                            |
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0026 202-95027                 2.000  EACH|     350.00000        700.00|                            |
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0027 202-95579                 6.000  EACH|     230.00000       1380.00|                            |
  SERVICE POINT, REMOVE                   |                            |                            |
0028 202-96070                12.000  EACH|    3950.00000      47400.00|                            |
  HIGH MAST TOWER, REMOVE                 |                            |                            |
0029 202-96133                32.000  m   |      68.00000       2176.00|                            |
  PIPE, REMOVE                            |                            |                            |
0030 202-96151                        LUMP|    4000.00000       4000.00|                            |
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0031 202-98488                 7.000  EACH|     220.00000       1540.00|                            |
  PIPE END SECTION, REMOVE                |                            |                            |
0032 203-02000            285320.000  m3  |      10.00000    2853200.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0033 205-03371              1224.000  m3  |      20.00000      24480.00|                            |
  SEDIMENT REMOVE                         |                            |                            |
0034 205-06930                24.800  Mg  |      25.00000        620.00|                            |
  SPLASHPAD, RIPRAP                       |                            |                            |
0035 205-06931              1830.800  Mg  |      21.00000      38446.80|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0036 205-06932               194.400  m   |      16.00000       3110.40|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0037 205-06933                53.000  EACH|      79.00000       4187.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0038 205-06937               424.000  m   |       3.70000       1568.80|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0039 205-06938               393.200  m   |      37.00000      14548.40|                            |
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0040 206-51230              1275.800  m3  |      35.00000      44653.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 207-07498              2259.000  m2  |       6.30000      14231.70|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0042 210-07221                 4.000  EACH|     425.00000       1700.00|                            |
  SURGE SUPPRESSINO DEVICE , 120/240V,    |                            |                            |
  TYPE 3                                  |                            |                            |
0043 210-07230                 4.000  EACH|    2800.00000      11200.00|                            |
  TERMINAL SERVER 8-PORT                  |                            |                            |
0044 210-07234                 4.000  EACH|     480.00000       1920.00|                            |
  SENSOR /SERIAL OUTPUT, I/O              |                            |                            |
0045 210-07237                 1.000  EACH|     170.00000        170.00|                            |
  SPARE , I/O SENSOR/SERIAL OUTPUT        |                            |                            |
0046 210-07237                 1.000  EACH|     170.00000        170.00|                            |
  SPARE , SERIAL HUB                      |                            |                            |
0047 210-07237                 1.000  EACH|    1150.00000       1150.00|                            |
  SPARE , TERMINAL SERVER 8-PORT          |                            |                            |
0048 210-07237                 4.000  EACH|     116.00000        464.00|                            |
  SPARE ,SURGE SUPPRESION DEVICE,120/240V,|                            |                            |
  TYPE 3                                  |                            |                            |
0049 210-07528                 3.000  EACH|    1000.00000       3000.00|                            |
  HUB , SERIAL                            |                            |                            |
0050 210-07611                 5.000  EACH|    5400.00000      27000.00|                            |
  ARIES FIELD PROCESSOR                   |                            |                            |
0051 211-06467               375.200  m3  |      72.00000      27014.40|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0052 211-07454             35582.800  m3  |      30.00000    1067484.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0053 213-52830                69.490  m3  |     335.00000      23279.15|                            |
  FLOWABLE MORTAR                         |                            |                            |
0054 301-07448              4697.400  Mg  |      21.00000      98645.40|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0055 302-06464             27230.000  m3  |      47.00000    1279810.00|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0056 303-07027            111843.000  Mg  |      12.00000    1342116.00|                            |
  COMPACTED AGGREGATE, RECYCLED           |                            |                            |
0057 304-07493              1267.000  Mg  |      77.00000      97559.00|                            |
  HMA WIDENING, TYPE B                    |                            |                            |
0058 401-06264                        LUMP|    1100.00000       1100.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0059 402-07433              1036.000  Mg  |      45.00000      46620.00|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0060 402-07438              1727.000  Mg  |      47.00000      81169.00|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 402-07441              2725.800  Mg  |      45.00000     122661.00|                            |
  HMA TYPE B, BASE                        |                            |                            |
0062 402-07451               542.800  Mg  |      41.00000      22254.80|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0063 404-05511              4383.400  m2  |       1.50000       6575.10|                            |
  SEAL COAT, 2                            |                            |                            |
0064 405-05517                15.460  Mg  |     450.00000       6957.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0065 406-05520                 8.330  Mg  |     420.00000       3498.60|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0066 501-06266                        LUMP|   17000.00000      17000.00|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0067 501-06322             25347.000  m2  |      34.00000     861798.00|                            |
  QC/QA-PCCP, 275 mm                      |                            |                            |
0068 501-06324             88462.000  m2  |      35.00000    3096170.00|                            |
  QC/QA-PCCP, 325 mm                      |                            |                            |
0069 501-06325             29088.000  m2  |      40.00000    1163520.00|                            |
  QC/QA-PCCP, 350 mm                      |                            |                            |
0070 502-06331                27.720  m2  |      50.00000       1386.00|                            |
  PCCP, 350 mm                            |                            |                            |
0071 503-03489              7532.000  EACH|       5.75000      43309.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0072 503-05240             21795.000  m   |      30.00000     653850.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0073 503-05310               111.100  m   |     385.00000      42773.50|                            |
  TERMINAL JOINT                          |                            |                            |
0074 601-01115                11.430  m   |      88.00000       1005.84|                            |
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0075 601-01522                10.000  EACH|    1325.00000      13250.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0076 601-01740                 1.000  EACH|    1700.00000       1700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0077 601-04150              1629.980  m   |      61.00000      99428.78|                            |
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING  |                            |                            |
0078 601-05999                26.000  EACH|      38.00000        988.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0079 601-06228                 4.000  EACH|   55000.00000     220000.00|                            |
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0080 601-06238                 2.000  EACH|   33000.00000      66000.00|                            |
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            |
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0081 601-06246                 1.000  EACH|   33000.00000      33000.00|                            |
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0082 601-06421                 1.000  EACH|   15000.00000      15000.00|                            |
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R1, W1, TL-3                            |                            |                            |
0083 601-06454                 1.000  EACH|   15000.00000      15000.00|                            |
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-3                            |                            |                            |
0084 601-07023                10.000  EACH|    6600.00000      66000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0085 601-94689                13.000  EACH|    2000.00000      26000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0086 601-97774                 2.000  EACH|     800.00000       1600.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0087 601-99105              1108.710  m   |      30.00000      33261.30|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0088 601-99106                15.240  m   |      55.00000        838.20|                            |
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0089 601-99123                 5.000  EACH|    2100.00000      10500.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0090 602-06639               987.000  m   |     135.00000     133245.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0091 602-06646             10215.000  m   |     115.00000    1174725.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0092 602-06729               734.000  EACH|       8.00000       5872.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0093 602-06976                43.430  m   |     220.00000       9554.60|                            |
  BARRIER, CONCRETE, 1145 mm, MODIFIED    |                            |                            |
0094 602-06977              1094.740  m   |     150.00000     164211.00|                            |
  BARRIER, CONCRETE, 840 mm, MODIFIED     |                            |                            |
0095 602-91266                80.000  m   |    1625.00000     130000.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type A                                  |                            |                            |
0096 602-91266               246.450  m   |    1300.00000     320385.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type B                                  |                            |                            |
0097 602-91266               543.380  m   |    1425.00000     774316.50|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type C                                  |                            |                            |
0098 602-91266               210.000  m   |    1450.00000     304500.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type D                                  |                            |                            |
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0099 602-91266                66.950  m   |    2450.00000     164027.50|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type E                                  |                            |                            |
0100 602-91266               526.450  m   |    1490.00000     784410.50|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type F                                  |                            |                            |
0101 602-91266               347.670  m   |     740.00000     257275.80|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type H                                  |                            |                            |
0102 602-91266               168.000  m   |     170.00000      28560.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type J                                  |                            |                            |
0103 602-91266               314.690  m   |     550.00000     173079.50|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type K                                  |                            |                            |
0104 602-91266               468.970  m   |    2500.00000    1172425.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED ,    |                            |                            |
  Type L                                  |                            |                            |
0105 603-06045               642.000  m   |      26.00000      16692.00|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0106 604-06069                46.600  m2  |      37.00000       1724.20|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0107 604-06070               212.400  m2  |      32.00000       6796.80|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0108 605-06090              1984.500  m   |      24.00000      47628.00|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0109 605-06095               162.400  m   |      27.00000       4384.80|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0110 605-06120               105.100  m   |      75.00000       7882.50|                            |
  CURB, CONCRETE                          |                            |                            |
0111 605-06140               418.600  m   |      55.00000      23023.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0112 605-06200               231.900  m   |      48.00000      11131.20|                            |
  CENTER CURB, A, CONCRETE                |                            |                            |
0113 605-06215               501.900  m   |      50.00000      25095.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0114 605-94811                 7.000  EACH|     580.00000       4060.00|                            |
  CURB TURNOUT                            |                            |                            |
0115 605-97937               117.800  m   |      48.00000       5654.40|                            |
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0116 607-06175               496.000  m   |      43.00000      21328.00|                            |
  GUTTER, CONCRETE                        |                            |                            |
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0117 607-06335               423.300  m   |      55.00000      23281.50|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0118 610-06259               985.200  m2  |      90.00000      88668.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0119 610-07487               885.000  Mg  |      52.00000      46020.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0120 611-05330               234.400  m2  |      44.00000      10313.60|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0121 611-06497                 3.000  EACH|     195.00000        585.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0122 611-94923              1334.000  m2  |      37.00000      49358.00|                            |
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                            |                            |
  , 150mm                                 |                            |                            |
0123 611-94923               526.000  m2  |      47.00000      24722.00|                            |
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                            |                            |
  , 325mm                                 |                            |                            |
0124 615-06490                38.000  EACH|     110.00000       4180.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0125 615-06505                22.000  EACH|     460.00000      10120.00|                            |
  MONUMENT, B                             |                            |                            |
0126 615-06510                16.000  EACH|     425.00000       6800.00|                            |
  MONUMENT, C                             |                            |                            |
0127 615-06515                57.000  EACH|     105.00000       5985.00|                            |
  MONUMENT, D                             |                            |                            |
0128 616-02320              6611.000  m2  |       3.20000      21155.20|                            |
  GEOTEXTILES                             |                            |                            |
0129 616-06405              2220.000  Mg  |      25.00000      55500.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0130 616-06451              1104.800  Mg  |      27.50000      30382.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0131 621-01004                 4.000  EACH|     790.00000       3160.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0132 621-06545                17.190  Mg  |     845.00000      14525.55|                            |
  FERTILIZER                              |                            |                            |
0133 621-06548                14.600  kg  |      70.00000       1022.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0134 621-06554              3151.500  kg  |       4.00000      12606.00|                            |
  SEED MIXTURE, U                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 131 -31
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 621-06557              1575.750  kg  |       3.20000       5042.40|                            |
  SEED MIXTURE, T                         |                            |                            |
0136 621-06565               128.930  Mg  |     420.00000      54150.60|                            |
  MULCHING MATERIAL                       |                            |                            |
0137 621-06567               410.000  kL  |       0.01000          4.10|                            |
  WATER                                   |                            |                            |
0138 621-06575             22699.000  m2  |       3.25000      73771.75|                            |
  SODDING, NURSERY                        |                            |                            |
0139 701-98647              4467.000  m   |     100.00000     446700.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0140 702-51005               759.400  m3  |     550.00000     417670.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0141 702-51015               362.500  m3  |     500.00000     181250.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0142 702-51110               327.400  kg  |      12.00000       3928.80|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0143 702-92857               156.300  m3  |     500.00000      78150.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0144 703-51030             98854.000  kg  |       1.25000     123567.50|                            |
  REINFORCING STEEL                       |                            |                            |
0145 703-51032            405673.000  kg  |       1.40000     567942.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0146 703-90512               231.000  EACH|      11.00000       2541.00|                            |
  THREADED BAR SPLICE                     |                            |                            |
0147 703-97703                76.000  EACH|      17.00000       1292.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0148 704-05892              1077.700  m3  |     600.00000     646620.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0149 704-51002                94.600  m3  |     900.00000      85140.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0150 706-05732                 4.000  EACH|    1700.00000       6800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0151 706-05734                 4.000  EACH|    2300.00000       9200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0152 706-51020               129.800  m3  |     700.00000      90860.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0153 707-05984              1439.200  m   |     400.00000     575680.00|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0154 707-05987               221.700  m   |     725.00000     160732.50|                            |
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1524 mm X 1220 mm                 |                            |                            |
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0155 709-51821                        LUMP|    2950.00000       2950.00|                            |
  SURFACE SEAL , RETAINING WALL, 2G       |                            |                            |
0156 709-51821                        LUMP|    9250.00000       9250.00|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0157 709-51821                        LUMP|   23300.00000      23300.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0158 709-51821                        LUMP|    4250.00000       4250.00|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0159 711-51038                        LUMP|  679000.00000     679000.00|                            |
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0160 714-44240               688.000  m3  |     450.00000     309600.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0161 715-02246                 2.000  EACH|    1800.00000       3600.00|                            |
  PIPE END SECTION, 1200 mm               |                            |                            |
0162 715-03476                 2.000  EACH|    1500.00000       3000.00|                            |
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0163 715-03584                 3.000  EACH|     580.00000       1740.00|                            |
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0164 715-04612                 9.000  m   |      58.00000        522.00|                            |
  PIPE ,UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0165 715-04855                 2.000  EACH|    1650.00000       3300.00|                            |
  PIPE END SECTION, 1050 mm               |                            |                            |
0166 715-05024               811.500  m   |     165.00000     133897.50|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0167 715-05048             14842.700  m   |       7.25000     107609.58|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0168 715-05049              1851.000  m   |       9.50000      17584.50|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0169 715-05053               848.000  m   |      38.00000      32224.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0170 715-05125                35.500  m   |     160.00000       5680.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0171 715-05127                51.000  m   |     210.00000      10710.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0172 715-05128                48.500  m   |     315.00000      15277.50|                            |
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0173 715-05133                55.000  m   |     325.00000      17875.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            |
0174 715-05149               831.000  m   |      75.00000      62325.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0175 715-05151               773.000  m   |      95.00000      73435.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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0176 715-05152               795.800  m   |     100.00000      79580.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0177 715-05153                16.000  m   |     110.00000       1760.00|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0178 715-05154               323.500  m   |     120.00000      38820.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0179 715-05156                93.500  m   |     135.00000      12622.50|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0180 715-05159              1583.000  m   |     205.00000     324515.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0181 715-05163               260.000  m   |     250.00000      65000.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0182 715-05164               172.000  m   |     380.00000      65360.00|                            |
  PIPE, TYPE 2, CIRCULAR, 1650 mm         |                            |                            |
0183 715-05168                30.000  m   |      68.00000       2040.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0184 715-05173                 9.000  m   |     130.00000       1170.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0185 715-05175                26.000  m   |     137.00000       3562.00|                            |
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0186 715-05217                28.200  m   |      79.00000       2227.80|                            |
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0187 715-05218                 5.200  m   |     237.00000       1232.40|                            |
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0188 715-05362                 8.000  m   |     158.00000       1264.00|                            |
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                            |                            |
  m2                                      |                            |                            |
0189 715-05422               754.200  m   |     237.00000     178745.40|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0190 715-05423                90.000  m   |     280.00000      25200.00|                            |
  PIPE, SLOTTED DRAIN, 375 mm             |                            |                            |
0191 715-05596                50.400  m   |     210.00000      10584.00|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0192 715-05756                25.000  m   |     158.00000       3950.00|                            |
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0193 715-05841                 2.000  EACH|    1790.00000       3580.00|                            |
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0194 715-05842                 2.000  EACH|    1425.00000       2850.00|                            |
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0195 715-05889                 3.000  m   |     675.00000       2025.00|                            |
  PIPE EXTENSION, CIRCULAR, 750 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0196 715-06004                 2.000  EACH|    1500.00000       3000.00|                            |
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0197 715-06337                40.000  m   |     250.00000      10000.00|                            |
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            |
0198 715-06720                 5.600  m   |     320.00000       1792.00|                            |
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0199 715-07071                 2.000  EACH|    1580.00000       3160.00|                            |
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0200 715-26734                 1.000  EACH|   12200.00000      12200.00|                            |
  GRATED BOX END SECTION, II, 10:1, 1050  |                            |                            |
  mm                                      |                            |                            |
0201 715-46000                17.000  EACH|     290.03000       4930.51|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0202 715-46005                 2.000  EACH|     350.00000        700.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0203 715-46010                 3.000  EACH|     380.00000       1140.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0204 715-46020                 4.000  EACH|     510.00000       2040.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0205 715-46030                 5.000  EACH|     920.00000       4600.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0206 715-46040                 1.000  EACH|    1100.00000       1100.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0207 715-46050                 2.000  EACH|     353.00000        706.00|                            |
  PIPE END SECTION, MIN. AREA .15 m2      |                            |                            |
0208 715-91361                 7.300  m   |     252.00000       1839.60|                            |
  PIPE, PVC, 150 mm , STR. NO. 3          |                            |                            |
0209 715-91361                23.500  m   |     290.00000       6815.00|                            |
  PIPE, PVC, 150 mm , STR. NO. 2          |                            |                            |
0210 715-92459                 2.000  EACH|     420.00000        840.00|                            |
  PIPE END SECTION, REINSTALL             |                            |                            |
0211 715-95491                11.300  m   |     158.00000       1785.40|                            |
  PIPE, RELAID, 450 mm                    |                            |                            |
0212 715-96881                 2.000  EACH|    2635.00000       5270.00|                            |
  PIPE END SECTION, 1350 mm               |                            |                            |
0213 715-97690                 1.000  EACH|    6750.00000       6750.00|                            |
  GRATED BOX END SECTION, II, 10:1, 750 mm|                            |                            |
0214 715-97693                 1.000  EACH|   11600.00000      11600.00|                            |
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            |
0215 715-98974                 1.000  EACH|    7380.00000       7380.00|                            |
  GRATED BOX END SECTION, II, 6:1, 900 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0216 716-04892                98.000  m   |    1615.00000     158270.00|                            |
  PIPE, JACKED , 1050 mm                  |                            |                            |
0217 716-04892               206.000  m   |    1592.00000     327952.00|                            |
  PIPE, JACKED , 1350 mm                  |                            |                            |
0218 718-06528                33.000  EACH|     548.00000      18084.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0219 718-06529                 2.000  EACH|     527.00000       1054.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0220 718-06531                 7.000  EACH|     475.00000       3325.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0221 718-06532              2000.000  m   |       3.20000       6400.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0222 718-52610              6510.110  m3  |      42.00000     273424.62|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0223 720-01894                 6.000  EACH|     740.00000       4440.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0224 720-04682                 2.000  EACH|     950.00000       1900.00|                            |
  INLET , Reset                           |                            |                            |
0225 720-06607                 4.000  EACH|    1582.00000       6328.00|                            |
  SLOTTED DRAIN PIPE CLEANOUT PORT , Type |                            |                            |
  II                                      |                            |                            |
0226 720-06607                 4.000  EACH|    1425.00000       5700.00|                            |
  SLOTTED DRAIN PIPE CLEANOUT PORT , Type |                            |                            |
  II, Modified                            |                            |                            |
0227 720-44000                11.000  EACH|     370.00000       4070.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0228 720-45030                22.000  EACH|    1050.00000      23100.00|                            |
  INLET, E7                               |                            |                            |
0229 720-45035                 9.000  EACH|    1075.00000       9675.00|                            |
  INLET, F7                               |                            |                            |
0230 720-45041                10.000  EACH|    3060.00000      30600.00|                            |
  INLET, H5                               |                            |                            |
0231 720-45045                 9.000  EACH|    1425.00000      12825.00|                            |
  INLET, J10                              |                            |                            |
0232 720-45055                 2.000  EACH|    1475.00000       2950.00|                            |
  INLET, M10                              |                            |                            |
0233 720-45065                 2.000  EACH|    1950.00000       3900.00|                            |
  INLET, N12                              |                            |                            |
0234 720-45075                 8.000  EACH|    1475.00000      11800.00|                            |
  INLET, R13                              |                            |                            |
0235 720-45115                 1.000  EACH|    1530.00000       1530.00|                            |
  INLET, A8, MODIFIED                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0236 720-45130                 2.000  EACH|    1160.00000       2320.00|                            |
  INLET, E7, MODIFIED                     |                            |                            |
0237 720-45135                 3.000  EACH|    1265.00000       3795.00|                            |
  INLET, F7, MODIFIED                     |                            |                            |
0238 720-45140                 6.000  EACH|    1370.00000       8220.00|                            |
  INLET, G7, MODIFIED                     |                            |                            |
0239 720-45141                20.000  EACH|    1950.00000      39000.00|                            |
  INLET, H5, MODIFIED                     |                            |                            |
0240 720-45145                 2.000  EACH|    1530.00000       3060.00|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0241 720-45265                 1.000  EACH|     980.00000        980.00|                            |
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0242 720-45410                 7.000  EACH|    1475.00000      10325.00|                            |
  MANHOLE, C4                             |                            |                            |
0243 720-45415                12.000  EACH|    2050.00000      24600.00|                            |
  MANHOLE, D4                             |                            |                            |
0244 720-45416                 3.000  EACH|    3480.00000      10440.00|                            |
  MANHOLE, E4                             |                            |                            |
0245 720-45515                 1.000  EACH|    2740.00000       2740.00|                            |
  MANHOLE, D4, MODIFIED                   |                            |                            |
0246 720-45605                 3.100  m   |     740.00000       2294.00|                            |
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0247 720-94847                 5.000  EACH|    1480.00000       7400.00|                            |
  INLET, R13, MODIFIED                    |                            |                            |
0248 720-95409                 2.000  EACH|    1580.00000       3160.00|                            |
  MANHOLE, J4, MODIFIED                   |                            |                            |
0249 720-96554                 1.000  EACH|    1690.00000       1690.00|                            |
  INLET, M13, MODIFIED                    |                            |                            |
0250 724-51925                69.400  m   |     375.00000      26025.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0251 726-03784                 5.000  EACH|    3680.00000      18400.00|                            |
  BEARING ASSEMBLY, POT, PB1              |                            |                            |
0252 726-92406                12.000  EACH|     690.00000       8280.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0253 726-92532                10.000  EACH|     835.00000       8350.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC, III      |                            |                            |
0254 728-98377                        LUMP|   23300.00000      23300.00|                            |
  MASONRY COATING , STR. NO. 2            |                            |                            |
0255 728-98377                        LUMP|   12300.00000      12300.00|                            |
  MASONRY COATING , STR. NO. 1            |                            |                            |
0256 728-98377                        LUMP|    6000.00000       6000.00|                            |
  MASONRY COATING , STR. NO. 3            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0257 731-93945              5326.200  m2  |     125.00000     665775.00|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0258 731-93946              5326.200  m2  |     100.00000     532620.00|                            |
  WALL ERECTION                           |                            |                            |
0259 731-93947               959.090  m   |      60.00000      57545.40|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0260 801-02595                 4.000  EACH|     422.84000       1691.36|                            |
  CONTROLLER, RESET TIMING                |                            |                            |
0261 801-03290                17.000  EACH|     270.00000       4590.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0262 801-04308                46.000  EACH|     206.00000       9476.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0263 801-06201                70.640  m2  |     170.00000      12008.80|                            |
  TEMPORARY PANEL SIGNS                   |                            |                            |
0264 801-06202                71.600  m   |      98.00000       7016.80|                            |
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0265 801-06203              3500.000  m   |       0.24000        840.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0266 801-06207             86000.000  m   |       2.70000     232200.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0267 801-06211                44.000  EACH|     111.79000       4918.76|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0268 801-06212                23.000  EACH|     113.90000       2619.70|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0269 801-06469              5500.000  m   |       4.86000      26730.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0270 801-06577               150.000  m   |      16.20000       2430.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0271 801-06625               123.000  EACH|     130.00000      15990.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0272 801-06640               178.000  EACH|     115.00000      20470.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0273 801-06645                37.000  EACH|      44.00000       1628.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0274 801-06710               690.000  DAY |      12.00000       8280.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0275 801-06775                        LUMP|  150000.00000     150000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0276 801-06808              1750.000  h   |      34.00000      59500.00|                            |
  TRUCK, TOW                              |                            |                            |
0277 801-07118               342.000  m   |      33.00000      11286.00|                            |
  BARRICADE, III-A                        |                            |                            |
0278 801-07119               136.800  m   |      43.00000       5882.40|                            |
  BARRICADE, III-B                        |                            |                            |
0279 801-07612                15.000  m   |      10.55000        158.25|                            |
  TEMPORARY PAVEMENT MARKING, 600 mm      |                            |                            |
0280 801-09133                 5.000  EACH|    6538.93000      32694.65|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0281 801-94295                26.000  EACH|     611.97000      15911.22|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0282 802-02475                 1.000  EACH|     383.53000        383.53|                            |
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0283 802-04893                 3.000  EACH|     211.42000        634.26|                            |
  REFERENCE POST                          |                            |                            |
0284 802-05701               339.100  m   |      27.07000       9179.44|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0285 802-05702               328.150  m   |      22.43000       7360.40|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0286 802-07057               464.980  m2  |     136.49000      63465.12|                            |
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0287 802-07059               161.000  EACH|      39.89000       6422.29|                            |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            |
0288 802-07060                25.000  EACH|      61.36000       1534.00|                            |
  SIGN, SHEET, RELOCATE                   |                            |                            |
0289 802-07101                10.000  EACH|   16180.03000     161800.30|                            |
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            |
0290 802-07102                 3.000  EACH|    9764.50000      29293.50|                            |
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            |
0291 802-07151                 6.000  EACH|     295.76000       1774.56|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0292 802-07158                 3.000  EACH|    2980.43000       8941.29|                            |
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I                           |                            |                            |
0293 802-07158                 2.000  EACH|    4501.24000       9002.48|                            |
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, I , MODIFIED FOR CONC.      |                            |                            |
  BARRIER WALL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0294 802-07271                 2.000  EACH|    3046.78000       6093.56|                            |
  BOX TRUSS SIGN FOUNDATION, V-A          |                            |                            |
0295 802-07271                 5.000  EACH|    3724.44000      18622.20|                            |
  BOX TRUSS SIGN FOUNDATION, V-A ,        |                            |                            |
  MODIFIED FOR CONC. BARRIER WALL         |                            |                            |
0296 802-07272                 2.000  EACH|    3261.62000       6523.24|                            |
  BOX TRUSS SIGN FOUNDATION, V-B          |                            |                            |
0297 802-07272                 2.000  EACH|    3121.43000       6242.86|                            |
  BOX TRUSS SIGN FOUNDATION, V-B ,        |                            |                            |
  MODIFIED FOR CONC. BARRIER WALL         |                            |                            |
0298 802-07275                11.000  EACH|    3039.20000      33431.20|                            |
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            |
0299 802-07278                 2.000  EACH|    2975.99000       5951.98|                            |
  BOX TRUSS SIGN FOUNDATION, V-D          |                            |                            |
0300 802-76025                33.470  m2  |      83.53000       2795.75|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0301 802-76035               117.810  m2  |      86.13000      10146.98|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0302 802-76040                11.480  m2  |     108.18000       1241.91|                            |
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0303 802-76095               440.300  kg  |       6.34000       2791.50|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0304 802-76110                11.000  EACH|   27384.09000     301224.99|                            |
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0305 802-76110                 1.000  EACH|    9863.03000       9863.03|                            |
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
  , RESET                                 |                            |                            |
0306 802-76140                 5.000  EACH|   15424.07000      77120.35|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0307 802-76170                32.460  m   |     364.78000      11840.76|                            |
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
0308 802-76175                 8.400  m   |     464.18000       3899.11|                            |
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0309 802-76205                 3.000  EACH|     184.09000        552.27|                            |
  SIGN MODIFICATION (OVERHEAD)            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 131 -40
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0310 802-93388                 2.000  EACH|     250.87000        501.74|                            |
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0311 804-06771               428.000  EACH|      22.94000       9818.32|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0312 805-01815                10.000  EACH|    2143.19000      21431.90|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0313 805-01842                34.000  EACH|     690.96000      23492.64|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0314 805-01879                 3.000  EACH|     528.55000       1585.65|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0315 805-02087                        LUMP|    1534.12000       1534.12|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0316 805-02150                 4.000  EACH|     377.70000       1510.80|                            |
  PEDESTRIAN SIGNAL HEAD, 460 mm          |                            |                            |
0317 805-02373               880.000  m   |       7.87000       6925.60|                            |
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0318 805-04955                 1.000  EACH|    1127.92000       1127.92|                            |
  MODULE FOR FIBER OPTICS                 |                            |                            |
0319 805-04977                 1.000  EACH|   34891.73000      34891.73|                            |
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-39.3                               |                            |                            |
0320 805-04977                 1.000  EACH|   37660.70000      37660.70|                            |
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-39.7                               |                            |                            |
0321 805-04977                 1.000  EACH|   29236.09000      29236.09|                            |
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-40.3                               |                            |                            |
0322 805-04977                 1.000  EACH|   29081.15000      29081.15|                            |
  MICROLOOP DETECTOR ASSEMBLY- SITE       |                            |                            |
  I465-40.8                               |                            |                            |
0323 805-06107                16.000  EACH|      59.68000        954.88|                            |
  PADLOCK                                 |                            |                            |
0324 805-06592              1955.000  m   |      37.18000      72686.90|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0325 805-06592               556.600  m   |      43.78000      24367.95|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm , PUSH |                            |                            |
0326 805-06592               100.100  m   |      37.18000       3721.72|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm ,      |                            |                            |
  TRENCH                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0327 805-06595               201.000  m   |      17.03000       3423.03|                            |
  CONDUIT, PVC, 50 mm                     |                            |                            |
0328 805-06595              1102.200  m   |      17.03000      18770.47|                            |
  CONDUIT, PVC, 50 mm , TRENCH            |                            |                            |
0329 805-06600              1102.200  m   |      48.09000      53004.80|                            |
  CONDUIT, PVC, 75 mm , DIRECTIONAL PUSH  |                            |                            |
0330 805-06600                80.300  m   |      41.10000       3300.33|                            |
  CONDUIT, PVC, 75 mm , TRENCH            |                            |                            |
0331 805-07074                 4.000  EACH|   17889.14000      71556.56|                            |
  ITS CONTROLLER CABINET                  |                            |                            |
0332 805-07075                 4.000  EACH|    1824.15000       7296.60|                            |
  ITS CABINET FOUNDATION                  |                            |                            |
0333 805-78106                 1.000  EACH|   15875.52000      15875.52|                            |
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0334 805-78109                 2.000  EACH|   12656.16000      25312.32|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0335 805-78205                18.000  EACH|     770.10000      13861.80|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0336 805-78230                 3.000  EACH|    1227.07000       3681.21|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0337 805-78415                 8.000  EACH|    1615.79000      12926.32|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0338 805-78420                 6.000  EACH|     214.76000       1288.56|                            |
  DISCONNECT HANGER                       |                            |                            |
0339 805-78467                15.500  m   |       4.69000         72.70|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0340 805-78470               835.000  m   |       3.06000       2555.10|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0341 805-78485               945.000  m   |       3.42000       3231.90|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0342 805-78490               385.000  m   |       3.77000       1451.45|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0343 805-78500               110.000  m   |       4.69000        515.90|                            |
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0344 805-78510              2230.000  m   |       3.07000       6846.10|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0345 805-78746               654.800  m   |      28.52000      18674.90|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0346 805-78785                 8.000  EACH|     929.48000       7435.84|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0347 805-78925                 3.000  EACH|    1057.09000       3171.27|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0348 805-81032                10.000  EACH|    2490.47000      24904.70|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0349 805-86805                 1.000  EACH|    2817.42000       2817.42|                            |
  SERVICE POINT, I                        |                            |                            |
0350 805-86810                 8.000  EACH|    3978.03000      31824.24|                            |
  SERVICE POINT, II                       |                            |                            |
0351 805-86820                26.000  EACH|     620.06000      16121.56|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0352 805-86889               950.000  m   |       1.49000       1415.50|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0353 805-86920                97.000  EACH|      11.64000       1129.08|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0354 805-86925                16.000  EACH|      18.60000        297.60|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0355 805-86930                87.000  EACH|      10.37000        902.19|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0356 805-86935                32.000  EACH|      18.20000        582.40|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0357 805-86955                32.000  EACH|     194.02000       6208.64|                            |
  CABLE DUCT MARKER                       |                            |                            |
0358 805-90736                 1.000  EACH|     903.68000        903.68|                            |
  TELEPHONE MODEM                         |                            |                            |
0359 805-90737                 1.000  EACH|     845.67000        845.67|                            |
  TELEPHONE SERVICE                       |                            |                            |
0360 805-92504                11.000  EACH|     277.54000       3052.94|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0361 805-98335              5520.000  m   |      20.10000     110952.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0362 805-98336               250.000  m   |      14.58000       3645.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0363 807-02191                43.000  EACH|     160.64000       6907.52|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0364 807-04309                 1.000  EACH|    2204.25000       2204.25|                            |
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            |
0365 807-04651                81.400  m   |      17.33000       1410.66|                            |
  WIRE 3 XHHW NO. 1/0 COPPER              |                            |                            |
0366 807-04651                 5.500  m   |      14.20000         78.10|                            |
  WIRE 3 XHHW NO. 2 COPPER                |                            |                            |
0367 807-04651               496.000  m   |      18.95000       9399.20|                            |
  WIRE 3 XHHW NO. 3/0 COPPER              |                            |                            |
0368 807-04652                 4.000  EACH|    3622.36000      14489.44|                            |
  SERVICE POINT , ATMS                    |                            |                            |
0369 807-78590                 8.000  EACH|     690.97000       5527.76|                            |
  HANDHOLE                                |                            |                            |
0370 807-82005                 3.000  EACH|     592.35000       1777.05|                            |
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            |
  LUMINAIRES                              |                            |                            |
0371 807-82017                 2.000  EACH|     486.79000        973.58|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0372 807-82056                 2.000  EACH|    2518.32000       5036.64|                            |
  UNDERPASS CIRCUIT INSTALLATION, 6       |                            |                            |
  LUMINAIRES                              |                            |                            |
0373 807-82400                13.000  EACH|   14561.15000     189294.95|                            |
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0374 807-84804                20.000  EACH|    1121.48000      22429.60|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0375 807-84814                 6.000  EACH|    1121.48000       6728.88|                            |
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0376 807-86620                26.000  EACH|     233.32000       6066.32|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0377 807-86665                78.000  EACH|     511.76000      39917.28|                            |
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0378 807-86750                12.000  EACH|     418.95000       5027.40|                            |
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0379 807-86790                33.000  EACH|     395.74000      13059.42|                            |
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0380 807-86830                13.000  EACH|    5549.55000      72144.15|                            |
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0381 807-86910                42.000  EACH|      32.41000       1361.22|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0382 807-86915                58.000  EACH|      33.57000       1947.06|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0383 807-86950                56.000  EACH|      55.31000       3097.36|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0384 808-01509                24.600  m   |      12.13000        298.40|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0385 808-03179                28.000  EACH|     165.58000       4636.24|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0386 808-06701               132.000  m   |       0.86000        113.52|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0387 808-06703              3285.000  m   |       0.86000       2825.10|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0388 808-06705                76.000  m   |       4.27000        324.52|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0389 808-06716             21600.000  m   |       1.21000      26136.00|                            |
  LINE, REMOVE                            |                            |                            |
0390 808-75051             18097.000  m   |       3.45000      62434.65|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0391 808-75053              3208.000  m   |       6.17000      19793.36|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0392 808-75054              8403.000  m   |       3.45000      28990.35|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0393 808-75059              3045.000  m   |       3.45000      10505.25|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0394 808-75061              2631.000  m   |       4.30000      11313.30|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0395 808-75067               112.600  m   |      33.75000       3800.25|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0396 808-75069               105.000  m   |       8.44000        886.20|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0397 808-75071                29.000  EACH|     172.97000       5016.13|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0398 808-75245              2521.000  m   |       0.86000       2168.06|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0399 808-75260                34.000  m   |       6.59000        224.06|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0400 808-75297                59.900  m   |      11.60000        694.84|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0401 808-75300                46.900  m   |       3.37000        158.05|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0402 808-75320                13.000  EACH|      61.17000        795.21|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0403 808-75325                 4.000  EACH|      81.21000        324.84|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0404 808-75510                88.000  m   |      33.75000       2970.00|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0405 808-75994               618.000  EACH|       8.38000       5178.84|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
0406 808-75996               650.000  EACH|       4.75000       3087.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0407 808-75998              1651.000  EACH|      18.98000      31335.98|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0408 808-91662               194.000  m   |      16.87000       3272.78|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0409 808-98796                 9.600  m   |      10.92000        104.83|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  32,952,296.78                                                ROUTE : 465
     CALL ORDER   : 131                     CONTRACT ID : R -26549-A                   COUNTIES : MARION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0410 202-94607                        LUMP|   32000.00000      32000.00|                            |
  RETAINING WALL, REMOVE                  |                            |                            |
0411 210-07095                        LUMP|   52000.00000      52000.00|                            |
  TEMPORARY PIPE                          |                            |                            |
0412 715-04629                 1.000  EACH|    2425.00000       2425.00|                            |
  PIPE END SECTION, 1650 mm               |                            |                            |
0413 724-03276                89.000  m   |     330.00000      29370.00|                            |
  EXPANSION JOINT SEALING SYSTEM , XJS    |                            |                            |
     SECTION TOTALS                       |             $ 34,611,990.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 34,611,990.50|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4328006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,224,089.20     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,252,152.70     102.2926%
   3   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,276,443.07     104.2769%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,340,229.80     109.4879%
   5   37-0797609     FEUTZ CONTRACTORS, INC.                                                $  1,382,686.61     112.9563%
   6   35-2131982     J B I CONSTRUCTION INC.                                                $  1,543,721.69     126.1118%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0999231              |(3) 35-1875662
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DRAINAGE PROBLEM CORRECTIONS
                                          |                            |                            |
0001 105-06845                        LUMP|   19000.00000      19000.00|   18100.00000      18100.00|   22600.00000       22600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |     975.00000       7800.00|    1500.00000      12000.00|    1830.00000       14640.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   61000.00000      61000.00|   62500.00000      62500.00|   63000.00000       63000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   36000.00000      36000.00|   25000.00000      25000.00|   39000.00000       39000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               122.000  m2  |      19.00000       2318.00|      15.00000       1830.00|      26.70000        3257.40
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-60820              6900.000  m2  |       1.50000      10350.00|       1.60000      11040.00|       3.00000       20700.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               885.000  m3  |      29.00000      25665.00|      59.00000      52215.00|      32.00000       28320.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                20.000  m   |       8.50000        170.00|       8.20000        164.00|      48.30000         966.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937              1810.000  m   |       5.50000       9955.00|       5.60000      10136.00|       5.20000        9412.00
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-07500              2568.000  m2  |       7.00000      17976.00|       5.50000      14124.00|      10.20000       26193.60
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0011 207-07503              1050.000  m2  |       5.00000       5250.00|       3.50000       3675.00|       5.10000        5355.00
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0012 211-07454              4107.000  m3  |      18.00000      73926.00|      25.00000     102675.00|      23.25000       95487.75
  STRUCTURE BACKFILL                      |                            |                            |
0013 303-01180               644.000  Mg  |      19.00000      12236.00|      43.00000      27692.00|      14.40000        9273.60
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0999231              |(3) 35-1875662
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 304-07490              1074.000  Mg  |      80.00000      85920.00|      53.00000      56922.00|      67.20000       72172.80
  HMA PATCHING, TYPE B                    |                            |                            |
0015 401-07334               778.000  Mg  |      61.00000      47458.00|      60.50000      47069.00|      63.50000       49403.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0016 401-07403               367.000  Mg  |      52.00000      19084.00|      59.50000      21836.50|      62.50000       22937.50
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0017 401-07418               630.000  Mg  |      55.00000      34650.00|      58.50000      36855.00|      61.40000       38682.00
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            |
0018 402-07441               548.000  Mg  |      52.25000      28633.00|      49.00000      26852.00|      56.70000       31071.60
  HMA TYPE B, BASE                        |                            |                            |
0019 402-07453                89.000  Mg  |      75.00000       6675.00|      68.00000       6052.00|      71.40000        6354.60
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0020 405-05517                 0.650  Mg  |     700.00000        455.00|     835.00000        542.75|     875.00000         568.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 8.090  Mg  |     240.00000       1941.60|     215.00000       1739.35|     225.00000        1820.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-06035                25.000  m   |     150.00000       3750.00|     160.00000       4000.00|      80.00000        2000.00
  GUARDRAIL, RESET                        |                            |                            |
0023 604-06069               140.000  m2  |     120.00000      16800.00|      60.00000       8400.00|      56.00000        7840.00
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-06070               264.000  m2  |      54.00000      14256.00|      43.00000      11352.00|      30.00000        7920.00
  SIDEWALK, CONCRETE                      |                            |                            |
0025 605-06120                13.000  m   |      79.00000       1027.00|     100.00000       1300.00|      58.00000         754.00
  CURB, CONCRETE                          |                            |                            |
0026 605-06140              1277.000  m   |      41.00000      52357.00|      36.00000      45972.00|      37.00000       47249.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 610-07486                75.000  Mg  |     110.00000       8250.00|      75.00000       5625.00|      90.50000        6787.50
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0028 610-07487               652.000  Mg  |      60.00000      39120.00|      64.00000      41728.00|      67.20000       43814.40
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0029 611-05330               358.000  m2  |      59.00000      21122.00|      43.00000      15394.00|      52.40000       18759.20
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 616-02320                90.000  m2  |       2.00000        180.00|       2.00000        180.00|       2.15000         193.50
  GEOTEXTILES                             |                            |                            |
0031 616-06405                65.000  Mg  |      25.00000       1625.00|      32.00000       2080.00|      22.75000        1478.75
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 8.000  EACH|     400.00000       3200.00|     250.00000       2000.00|     525.00000        4200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.540  Mg  |     375.00000        202.50|     370.00000        199.80|     515.00000         278.10
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0999231              |(3) 35-1875662
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06553               114.000  kg  |       6.00000        684.00|       6.50000        741.00|       8.40000         957.60
  SEED MIXTURE, R                         |                            |                            |
0035 621-06557               500.000  kg  |       5.00000       2500.00|       5.30000       2650.00|       6.30000        3150.00
  SEED MIXTURE, T                         |                            |                            |
0036 621-06565                90.000  Mg  |     375.00000      33750.00|     370.00000      33300.00|     430.00000       38700.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567               117.000  kL  |       8.00000        936.00|      11.00000       1287.00|       1.05000         122.85
  WATER                                   |                            |                            |
0038 621-06570               156.000  m3  |      55.00000       8580.00|      55.00000       8580.00|      14.40000        2246.40
  TOP SOIL                                |                            |                            |
0039 621-06575              5833.000  m2  |       3.75000      21873.75|       3.40000      19832.20|       4.30000       25081.90
  SODDING, NURSERY                        |                            |                            |
0040 715-05048              1288.000  m   |      10.00000      12880.00|      16.00000      20608.00|      12.85000       16550.80
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0041 715-05053                10.800  m   |      54.00000        583.20|     170.00000       1836.00|      26.00000         280.80
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0042 715-05149               344.000  m   |      89.00000      30616.00|      80.00000      27520.00|      78.00000       26832.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0043 715-05151                35.500  m   |     112.00000       3976.00|      95.00000       3372.50|      89.00000        3159.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0044 715-05152                40.000  m   |      59.00000       2360.00|      99.00000       3960.00|     118.00000        4720.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0045 715-05153                83.500  m   |      89.00000       7431.50|     140.00000      11690.00|     125.00000       10437.50
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0046 715-05154               110.000  m   |     133.00000      14630.00|     170.00000      18700.00|     132.00000       14520.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0047 715-05156              1041.500  m   |     163.00000     169764.50|     190.00000     197885.00|     184.00000      191636.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0048 715-07071                 1.000  EACH|    1100.00000       1100.00|     870.00000        870.00|    1035.00000        1035.00
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0049 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.15000        3150.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0050 718-52610               296.200  m3  |      29.00000       8589.80|      45.00000      13329.00|      40.00000       11848.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0051 718-99153              2449.000  m2  |       1.00000       2449.00|       1.00000       2449.00|       1.70000        4163.30
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0052 720-44000                10.000  EACH|     375.00000       3750.00|     370.00000       3700.00|     410.00000        4100.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45015                17.000  EACH|     975.00000      16575.00|     870.00000      14790.00|    1260.00000       21420.00
  INLET, A8                               |                            |                            |
0054 720-45250                24.000  EACH|    1575.00000      37800.00|    1190.00000      28560.00|    1500.00000       36000.00
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0999231              |(3) 35-1875662
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 720-45260                 4.000  EACH|     625.00000       2500.00|     590.00000       2360.00|     640.00000        2560.00
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0056 720-45275                 4.000  EACH|     800.00000       3200.00|     690.00000       2760.00|     775.00000        3100.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0057 720-45410                11.000  EACH|    1100.00000      12100.00|    1480.00000      16280.00|    2000.00000       22000.00
  MANHOLE, C4                             |                            |                            |
0058 720-45415                 1.000  EACH|    3900.00000       3900.00|    2200.00000       2200.00|    2500.00000        2500.00
  MANHOLE, D4                             |                            |                            |
0059 720-45515                 9.000  EACH|    4400.00000      39600.00|    2200.00000      19800.00|    2500.00000       22500.00
  MANHOLE, D4, MODIFIED                   |                            |                            |
0060 720-91973                 9.000  EACH|    2400.00000      21600.00|    2200.00000      19800.00|    3000.00000       27000.00
  MANHOLE, H4                             |                            |                            |
0061 720-98174                 1.000  EACH|    1575.00000       1575.00|    1360.00000       1360.00|    1650.00000        1650.00
  INLET, B15                              |                            |                            |
0062 720-99417                 1.000  EACH|    1675.00000       1675.00|    1520.00000       1520.00|    1800.00000        1800.00
  CATCH BASIN, C15                        |                            |                            |
0063 801-04308                10.000  EACH|     325.00000       3250.00|     310.00000       3100.00|     395.00000        3950.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06203               851.000  m   |       1.00000        851.00|       1.00000        851.00|       0.90000         765.90
  TEMPORARY PAVEMENT MARKING, 100 mm PAINT|                            |                            |
0065 801-06207              3545.000  m   |       3.50000      12407.50|       3.25000      11521.25|       3.10000       10989.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0066 801-06640                61.000  EACH|     134.00000       8174.00|     130.00000       7930.00|     136.00000        8296.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                30.000  EACH|      41.00000       1230.00|      42.00000       1260.00|      42.00000        1260.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|   27194.40000      27194.40|   34500.00000      34500.00|   23000.00000       23000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0069 801-07118               122.000  m   |      65.00000       7930.00|      64.00000       7808.00|      34.60000        4221.20
  BARRICADE, III-A                        |                            |                            |
0070 802-05701               193.600  m   |      35.00000       6776.00|      35.00000       6776.00|      44.00000        8518.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0071 802-05702                 6.200  m   |      40.00000        248.00|      41.00000        254.20|      48.00000         297.60
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-76025                23.051  m2  |     250.00000       5762.75|     250.00000       5762.75|      68.00000        1567.47
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0073 808-06703               288.000  m   |       1.20000        345.60|       1.20000        345.60|       1.75000         504.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0999231              |(3) 35-1875662
                                          |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.   |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 808-06716              1515.000  m   |       3.50000       5302.50|       3.00000       4545.00|       1.25000        1893.75
  LINE, REMOVE                            |                            |                            |
0075 808-75240               132.000  m   |       1.20000        158.40|       1.20000        158.40|       1.75000         231.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0076 808-75245               586.000  m   |       1.20000        703.20|       1.20000        703.20|       1.75000        1025.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0077 808-75297                66.000  m   |      13.00000        858.00|      13.00000        858.00|      10.45000         689.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0078 808-75300               232.000  m   |       2.75000        638.00|       2.60000        603.20|       2.65000         614.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0079 808-75996                38.000  EACH|      25.00000        950.00|      10.00000        380.00|      10.00000         380.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 808-75998                38.000  EACH|      69.00000       2622.00|      65.00000       2470.00|      57.75000        2194.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0081 808-95933                42.000  m   |       8.50000        357.00|       8.00000        336.00|       7.90000         331.80
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  1,224,089.20|             $  1,252,152.70|                $  1,276,443.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,224,089.20|             $  1,252,152.70|                $  1,276,443.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 37-0797609              |(6) 35-2131982
                                          |AMERICAN CONTRACTING & SERVI|FEUTZ CONTRACTORS, INC.     |J B I CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DRAINAGE PROBLEM CORRECTIONS
                                          |                            |                            |
0001 105-06845                        LUMP|   34000.00000      34000.00|   23000.00000      23000.00|   21000.00000       21000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1200.00000       9600.00|    1100.00000       8800.00|    2000.00000       16000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   66300.00000      66300.00|   69000.00000      69000.00|  130315.00000      130315.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30326.00000      30326.00|   40000.00000      40000.00|   45000.00000       45000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               122.000  m2  |       7.25000        884.50|      19.00000       2318.00|      10.84000        1322.48
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-60820              6900.000  m2  |       1.50000      10350.00|       1.25000       8625.00|       1.49000       10281.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               885.000  m3  |      19.00000      16815.00|      32.00000      28320.00|      20.66000       18284.10
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                20.000  m   |      19.00000        380.00|      26.00000        520.00|      48.30000         966.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937              1810.000  m   |       5.25000       9502.50|       6.25000      11312.50|       5.20000        9412.00
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-07500              2568.000  m2  |      20.00000      51360.00|      19.50000      50076.00|      14.50000       37236.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0011 207-07503              1050.000  m2  |       3.60000       3780.00|      13.00000      13650.00|      12.65000       13282.50
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0012 211-07454              4107.000  m3  |      28.00000     114996.00|      17.00000      69819.00|      20.00000       82140.00
  STRUCTURE BACKFILL                      |                            |                            |
0013 303-01180               644.000  Mg  |      24.00000      15456.00|      19.00000      12236.00|      15.25000        9821.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 304-07490              1074.000  Mg  |      67.00000      71958.00|      90.00000      96660.00|      74.17000       79658.58
  HMA PATCHING, TYPE B                    |                            |                            |
0015 401-07334               778.000  Mg  |      64.00000      49792.00|      66.00000      51348.00|      63.53000       49426.34
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0016 401-07403               367.000  Mg  |      54.00000      19818.00|      65.00000      23855.00|      62.48000       22930.16
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0017 401-07418               630.000  Mg  |      62.00000      39060.00|      64.00000      40320.00|      61.43000       38700.90
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            |
0018 402-07441               548.000  Mg  |      57.00000      31236.00|      59.00000      32332.00|      56.70000       31071.60
  HMA TYPE B, BASE                        |                            |                            |
0019 402-07453                89.000  Mg  |      72.00000       6408.00|      74.00000       6586.00|      71.40000        6354.60
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0020 405-05517                 0.650  Mg  |     900.00000        585.00|     910.00000        591.50|     876.75000         569.89
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 37-0797609              |(6) 35-2131982
                                          |AMERICAN CONTRACTING & SERVI|FEUTZ CONTRACTORS, INC.     |J B I CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05520                 8.090  Mg  |     220.00000       1779.80|     230.00000       1860.70|     225.75000        1826.32
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-06035                25.000  m   |     139.00000       3475.00|      83.00000       2075.00|      76.00000        1900.00
  GUARDRAIL, RESET                        |                            |                            |
0023 604-06069               140.000  m2  |      48.00000       6720.00|      85.00000      11900.00|      47.15000        6601.00
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-06070               264.000  m2  |      47.00000      12408.00|      46.00000      12144.00|      45.80000       12091.20
  SIDEWALK, CONCRETE                      |                            |                            |
0025 605-06120                13.000  m   |      62.00000        806.00|     117.00000       1521.00|      60.00000         780.00
  CURB, CONCRETE                          |                            |                            |
0026 605-06140              1277.000  m   |      41.00000      52357.00|      55.00000      70235.00|      39.45000       50377.65
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 610-07486                75.000  Mg  |      90.00000       6750.00|      94.00000       7050.00|     102.62000        7696.50
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0028 610-07487               652.000  Mg  |      68.00000      44336.00|      70.00000      45640.00|      79.26000       51677.52
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0029 611-05330               358.000  m2  |      47.00000      16826.00|      56.00000      20048.00|      45.45000       16271.10
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 616-02320                90.000  m2  |       5.00000        450.00|       1.72000        154.80|       2.30000         207.00
  GEOTEXTILES                             |                            |                            |
0031 616-06405                65.000  Mg  |      34.00000       2210.00|      26.00000       1690.00|      30.71000        1996.15
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 8.000  EACH|     650.00000       5200.00|     715.00000       5720.00|     630.00000        5040.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.540  Mg  |     775.00000        418.50|     834.00000        450.36|     735.00000         396.90
  FERTILIZER                              |                            |                            |
0034 621-06553               114.000  kg  |      10.50000       1197.00|      11.00000       1254.00|       7.77000         885.78
  SEED MIXTURE, R                         |                            |                            |
0035 621-06557               500.000  kg  |       5.00000       2500.00|       5.00000       2500.00|       4.55000        2275.00
  SEED MIXTURE, T                         |                            |                            |
0036 621-06565                90.000  Mg  |     410.00000      36900.00|     440.00000      39600.00|     561.75000       50557.50
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567               117.000  kL  |       1.00000        117.00|       1.10000        128.70|       0.60000          70.20
  WATER                                   |                            |                            |
0038 621-06570               156.000  m3  |      22.00000       3432.00|      25.00000       3900.00|      35.00000        5460.00
  TOP SOIL                                |                            |                            |
0039 621-06575              5833.000  m2  |       4.00000      23332.00|       4.00000      23332.00|       5.65000       32956.45
  SODDING, NURSERY                        |                            |                            |
0040 715-05048              1288.000  m   |      20.00000      25760.00|      22.50000      28980.00|      12.50000       16100.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 37-0797609              |(6) 35-2131982
                                          |AMERICAN CONTRACTING & SERVI|FEUTZ CONTRACTORS, INC.     |J B I CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-05053                10.800  m   |      80.00000        864.00|     305.00000       3294.00|      26.78000         289.22
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0042 715-05149               344.000  m   |     125.00000      43000.00|     125.00000      43000.00|     172.35000       59288.40
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0043 715-05151                35.500  m   |     125.00000       4437.50|     128.00000       4544.00|     156.60000        5559.30
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0044 715-05152                40.000  m   |     130.00000       5200.00|     129.00000       5160.00|     119.25000        4770.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0045 715-05153                83.500  m   |     134.00000      11189.00|     132.00000      11022.00|     124.85000       10424.98
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0046 715-05154               110.000  m   |     150.00000      16500.00|     135.00000      14850.00|     165.51000       18206.10
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0047 715-05156              1041.500  m   |     180.00000     187470.00|     149.00000     155183.50|     242.42000      252480.43
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0048 715-07071                 1.000  EACH|    1500.00000       1500.00|    1480.00000       1480.00|    1137.50000        1137.50
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0049 718-06532              1000.000  m   |       3.10000       3100.00|       2.90000       2900.00|       3.15000        3150.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0050 718-52610               296.200  m3  |      50.00000      14810.00|      25.00000       7405.00|      35.75000       10589.15
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0051 718-99153              2449.000  m2  |       2.00000       4898.00|       2.20000       5387.80|       0.45000        1102.05
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0052 720-44000                10.000  EACH|     300.00000       3000.00|     410.00000       4100.00|     450.00000        4500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45015                17.000  EACH|    1049.00000      17833.00|    1020.00000      17340.00|    1822.00000       30974.00
  INLET, A8                               |                            |                            |
0054 720-45250                24.000  EACH|    1290.00000      30960.00|    1400.00000      33600.00|    2177.41000       52257.84
  CATCH BASIN, K10                        |                            |                            |
0055 720-45260                 4.000  EACH|     725.00000       2900.00|     560.00000       2240.00|    1125.00000        4500.00
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0056 720-45275                 4.000  EACH|    1000.00000       4000.00|     760.00000       3040.00|    1681.50000        6726.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0057 720-45410                11.000  EACH|    1650.00000      18150.00|    1500.00000      16500.00|    2261.00000       24871.00
  MANHOLE, C4                             |                            |                            |
0058 720-45415                 1.000  EACH|    2400.00000       2400.00|    2040.00000       2040.00|    2292.00000        2292.00
  MANHOLE, D4                             |                            |                            |
0059 720-45515                 9.000  EACH|    2400.00000      21600.00|    1930.00000      17370.00|    3190.00000       28710.00
  MANHOLE, D4, MODIFIED                   |                            |                            |
0060 720-91973                 9.000  EACH|    2400.00000      21600.00|    2430.00000      21870.00|    3585.00000       32265.00
  MANHOLE, H4                             |                            |                            |
0061 720-98174                 1.000  EACH|    2100.00000       2100.00|    1750.00000       1750.00|    2749.00000        2749.00
  INLET, B15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 37-0797609              |(6) 35-2131982
                                          |AMERICAN CONTRACTING & SERVI|FEUTZ CONTRACTORS, INC.     |J B I CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 720-99417                 1.000  EACH|    2200.00000       2200.00|    1680.00000       1680.00|    2748.00000        2748.00
  CATCH BASIN, C15                        |                            |                            |
0063 801-04308                10.000  EACH|     300.00000       3000.00|     320.00000       3200.00|     441.00000        4410.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06203               851.000  m   |       1.00000        851.00|       1.00000        851.00|       0.90000         765.90
  TEMPORARY PAVEMENT MARKING, 100 mm PAINT|                            |                            |
0065 801-06207              3545.000  m   |       3.30000      11698.50|       3.50000      12407.50|       3.10000       10989.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0066 801-06640                61.000  EACH|     130.00000       7930.00|     130.00000       7930.00|     136.50000        8326.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                30.000  EACH|      43.00000       1290.00|      44.00000       1320.00|      47.25000        1417.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|   36000.00000      36000.00|   80000.00000      80000.00|   46582.01000       46582.01
  MAINTAINING TRAFFIC                     |                            |                            |
0069 801-07118               122.000  m   |      64.00000       7808.00|      66.00000       8052.00|      35.20000        4294.40
  BARRICADE, III-A                        |                            |                            |
0070 802-05701               193.600  m   |      34.00000       6582.40|      34.00000       6582.40|      43.85000        8489.36
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0071 802-05702                 6.200  m   |      39.00000        241.80|      23.00000        142.60|      48.30000         299.46
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-76025                23.051  m2  |     200.00000       4610.20|     246.00000       5670.55|      68.25000        1573.23
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0073 808-06703               288.000  m   |       1.25000        360.00|       1.30000        374.40|       1.73000         498.24
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0074 808-06716              1515.000  m   |       3.10000       4696.50|       3.30000       4999.50|       1.26000        1908.90
  LINE, REMOVE                            |                            |                            |
0075 808-75240               132.000  m   |       1.40000        184.80|       1.30000        171.60|       1.73000         228.36
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0076 808-75245               586.000  m   |       1.25000        732.50|       1.30000        761.80|       1.73000        1013.78
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0077 808-75297                66.000  m   |      13.05000        861.30|      14.00000        924.00|      10.45000         689.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0078 808-75300               232.000  m   |       2.75000        638.00|       2.80000        649.60|       2.63000         610.16
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,193,499.50                                                  ROUTE : STATE ROAD 157
     CALL ORDER   : 141                     CONTRACT ID : R -26554-A                   COUNTIES : GREENE
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 37-0797609              |(6) 35-2131982
                                          |AMERICAN CONTRACTING & SERVI|FEUTZ CONTRACTORS, INC.     |J B I CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 808-75996                38.000  EACH|      12.00000        456.00|       7.30000        277.40|      15.00000         570.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 808-75998                38.000  EACH|      70.00000       2660.00|      71.00000       2698.00|      57.75000        2194.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0081 808-95933                42.000  m   |       8.00000        336.00|       8.70000        365.40|       7.90000         331.80
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  1,340,229.80|             $  1,382,686.61|                $  1,543,721.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,340,229.80|             $  1,382,686.61|                $  1,543,721.69
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/05  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9925014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    283,365.57     100.0000%
   2   35-1460625     BROWN ,LEO CONSTRUCTION CO                                             $    306,629.14     108.2097%
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    331,655.85     117.0416%
   4   35-0997978     PHEND & BROWN, INC.                                                    $    404,387.64     142.7088%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1460625              |(3) 35-1817530
                                          |BROOKS CONSTRUCTION         |BROWN, LEO CONSTRUCTION CO  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, STREETSCAPE
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|    3600.00000       3600.00|    4600.00000        4600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1100.00000       6600.00|    1800.00000      10800.00|    1340.00000        8040.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|    9747.00000       9747.00|   16330.00000       16330.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01261                 1.000  EACH|     450.00000        450.00|     460.00000        460.00|     450.00000         450.00
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-02240                22.150  m2  |      13.00000        287.95|      90.00000       1993.50|      58.00000        1284.70
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|    1200.00000       1200.00|    2807.00000       2807.00|   25305.00000       25305.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0007 202-74035                 1.000  EACH|     235.00000        235.00|      15.00000         15.00|     294.00000         294.00
  SIGN, REMOVE                            |                            |                            |
0008 202-94116                 1.000  EACH|      40.00000         40.00|     100.00000        100.00|      40.00000          40.00
  LUMINAIRE, REMOVE                       |                            |                            |
0009 202-98370                 1.000  EACH|       1.00000          1.00|      10.00000         10.00|     150.00000         150.00
  POLE, REMOVE                            |                            |                            |
0010 203-02000               375.000  m3  |      27.00000      10125.00|      16.20000       6075.00|      42.50000       15937.50
  EXCAVATION, COMMON                      |                            |                            |
0011 210-04181                 8.000  EACH|     350.00000       2800.00|     172.00000       1376.00|     540.00000        4320.00
  BICYCLE RACK                            |                            |                            |
0012 210-07571                43.000  m   |    1516.28000      65200.04|    1447.00000      62221.00|     930.23000       39999.89
  TRELLIS SYSTEM                          |                            |                            |
0013 210-07572                 2.000  EACH|     750.00000       1500.00|     796.00000       1592.00|    1253.00000        2506.00
  TABLE , ROUND, 36 IN.                   |                            |                            |
0014 210-07573                 8.000  EACH|     250.00000       2000.00|     199.00000       1592.00|     581.00000        4648.00
  CHAIR                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1460625              |(3) 35-1817530
                                          |BROOKS CONSTRUCTION         |BROWN, LEO CONSTRUCTION CO  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 210-07574                        LUMP|     300.00000        300.00|     567.00000        567.00|     493.00000         493.00
  PAVEMENT MARKING                        |                            |                            |
0016 211-07454               100.000  m3  |      50.00000       5000.00|      36.50000       3650.00|      22.00000        2200.00
  STRUCTURE BACKFILL                      |                            |                            |
0017 303-52308               370.000  Mg  |      20.00000       7400.00|      18.50000       6845.00|      14.00000        5180.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               100.600  Mg  |      60.00000       6036.00|      65.00000       6539.00|      57.00000        5734.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477                33.500  Mg  |      82.00000       2747.00|     104.00000       3484.00|      91.00000        3048.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 604-44251                 1.750  m3  |     675.00000       1181.25|    1465.00000       2563.75|    2360.00000        4130.00
  STEPS, CONCRETE                         |                            |                            |
0021 604-91531               188.800  m2  |      75.00000      14160.00|      62.00000      11705.60|     137.00000       25865.60
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0022 605-06120                12.200  m   |      73.00000        890.60|      82.00000       1000.40|     125.00000        1525.00
  CURB, CONCRETE (BARRIER TYPE)           |                            |                            |
0023 607-06175                48.500  m   |      60.00000       2910.00|      52.50000       2546.25|     119.00000        5771.50
  GUTTER, CONCRETE                        |                            |                            |
0024 611-03671                 2.000  EACH|    1000.00000       2000.00|    1003.00000       2006.00|    1456.00000        2912.00
  TRASH RECEPTACLE (LF Plainwell)         |                            |                            |
0025 615-97797                 1.000  EACH|     500.00000        500.00|     750.00000        750.00|    1130.00000        1130.00
  PLAQUE, BRONZE                          |                            |                            |
0026 621-06570                59.000  m3  |      75.00000       4425.00|      36.40000       2147.60|      52.00000        3068.00
  TOP SOIL                                |                            |                            |
0027 621-06748               234.000  m2  |       4.00000        936.00|       4.60000       1076.40|       4.00000         936.00
  SEEDING                                 |                            |                            |
0028 622-03948                 6.000  EACH|     800.00000       4800.00|     827.00000       4962.00|    1105.00000        6630.00
  PLANTER , CAST STONE                    |                            |                            |
0029 622-05605               120.000  EACH|       7.40000        888.00|       8.51000       1021.20|       7.40000         888.00
  PLANT, ANNUAL                           |                            |                            |
0030 622-05611                 1.000  EACH|     178.00000        178.00|     205.00000        205.00|     178.00000         178.00
  PLANT, BROADLEAF EVERGREEN, CONE, BROAD |                            |                            |
  UPRIGHT, OVER 900 TO 1200 mm            |                            |                            |
0031 622-05651                 2.000  EACH|     666.00000       1332.00|     766.00000       1532.00|     666.00000        1332.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0032 622-05654               268.000  EACH|      14.80000       3966.40|      17.02000       4561.36|      14.80000        3966.40
  PLANT, PERENNIAL , 1 GALLON CONTAINER   |                            |                            |
0033 622-05654                82.000  EACH|      25.00000       2050.00|      29.00000       2378.00|      25.00000        2050.00
  PLANT, PERENNIAL , 2 GALLON CONTAINER   |                            |                            |
0034 622-05654                19.000  EACH|      62.00000       1178.00|      71.30000       1354.70|      62.00000        1178.00
  PLANT, PERENNIAL , 3 GALLON CONTAINER   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1460625              |(3) 35-1817530
                                          |BROOKS CONSTRUCTION         |BROWN, LEO CONSTRUCTION CO  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 622-05655                36.000  EACH|       2.75000         99.00|       3.16000        113.76|       2.75000          99.00
  PLANT, ROOT, TUBER, CORM, BULB , 1      |                            |                            |
  GALLON CONTAINER                        |                            |                            |
0036 622-06576                 1.000  m   |    1800.00000       1800.00|    3364.00000       3364.00|    2185.00000        2185.00
  IRRIGATION SYSTEM QUICK COUPLER         |                            |                            |
0037 703-51030              4118.250  kg  |       0.56000       2306.22|       2.28000       9389.61|       1.20000        4941.90
  REINFORCING STEEL                       |                            |                            |
0038 703-51032               549.400  kg  |       0.71000        390.07|       0.82000        450.51|       1.40000         769.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-04850               241.000  m2  |      55.00000      13255.00|      62.50000      15062.50|     112.00000       26992.00
  CONCRETE , SIDEWALK AND CURB, MONOLITHIC|                            |                            |
0040 704-51002                50.000  m3  |     380.00000      19000.00|     626.00000      31300.00|     140.00000        7000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 712-03812                 6.000  EACH|    1200.00000       7200.00|    1209.00000       7254.00|    1735.00000       10410.00
  BENCH                                   |                            |                            |
0042 714-05065                80.500  m   |     566.87000      45633.04|     746.00000      60053.00|     721.00000       58040.50
  MASONRY WALL                            |                            |                            |
0043 732-06839                 1.000  EACH|    4000.00000       4000.00|     520.00000        520.00|     550.00000         550.00
  TAP , WATER AND METER PIT               |                            |                            |
0044 801-06775                        LUMP|    4500.00000       4500.00|    2600.00000       2600.00|    5180.00000        5180.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-03896                 2.000  EACH|     275.00000        550.00|     184.00000        368.00|     276.00000         552.00
  BOLLARD , STELL, CONCRETE FILLED        |                            |                            |
0046 805-93562               200.000  m   |      12.50000       2500.00|      16.83000       3366.00|      12.50000        2500.00
  WIRE, THW, NO. 10 COPPER IN PLASTIC     |                            |                            |
  DUCT, IN CONDUIT, 3 1/C                 |                            |                            |
0047 807-02857                 1.000  EACH|    2370.00000       2370.00|    3141.00000       3141.00|    2370.00000        2370.00
  CIRCUIT BREAKER PANEL                   |                            |                            |
0048 807-04671                19.000  EACH|      95.00000       1805.00|     131.00000       2489.00|      95.00000        1805.00
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                            |                            |
0049 807-04779                 2.000  EACH|     750.00000       1500.00|     750.00000       1500.00|     750.00000        1500.00
  CONCRETE FOUNDATION WITH GROUNDING      |                            |                            |
0050 807-04962                 2.000  EACH|    2125.00000       4250.00|     963.00000       1926.00|    2125.00000        4250.00
  LIGHT AND ORNAMENTAL POLE               |                            |                            |
0051 807-04962                 2.000  EACH|     195.00000        390.00|     224.00000        448.00|     195.00000         390.00
  LIGHT FIXTURE, SPOT FOR STAGE           |                            |                            |
     SECTION TOTALS                       |             $    283,365.57|             $    306,629.14|                $    331,655.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    283,365.57|             $    306,629.14|                $    331,655.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, STREETSCAPE
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1900.00000      11400.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20700.00000      20700.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01261                 1.000  EACH|     450.00000        450.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-02240                22.150  m2  |      28.00000        620.20|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03000                        LUMP|    5400.00000       5400.00|                            |
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0007 202-74035                 1.000  EACH|     235.00000        235.00|                            |
  SIGN, REMOVE                            |                            |                            |
0008 202-94116                 1.000  EACH|      40.00000         40.00|                            |
  LUMINAIRE, REMOVE                       |                            |                            |
0009 202-98370                 1.000  EACH|     150.00000        150.00|                            |
  POLE, REMOVE                            |                            |                            |
0010 203-02000               375.000  m3  |      61.00000      22875.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 210-04181                 8.000  EACH|     450.00000       3600.00|                            |
  BICYCLE RACK                            |                            |                            |
0012 210-07571                43.000  m   |    1680.00000      72240.00|                            |
  TRELLIS SYSTEM                          |                            |                            |
0013 210-07572                 2.000  EACH|     980.00000       1960.00|                            |
  TABLE , ROUND, 36 IN.                   |                            |                            |
0014 210-07573                 8.000  EACH|     248.00000       1984.00|                            |
  CHAIR                                   |                            |                            |
0015 210-07574                        LUMP|     493.00000        493.00|                            |
  PAVEMENT MARKING                        |                            |                            |
0016 211-07454               100.000  m3  |      62.00000       6200.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0017 303-52308               370.000  Mg  |      25.60000       9472.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               100.600  Mg  |      57.00000       5734.20|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477                33.500  Mg  |      91.00000       3048.50|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 604-44251                 1.750  m3  |    1000.00000       1750.00|                            |
  STEPS, CONCRETE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 604-91531               188.800  m2  |     150.00000      28320.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0022 605-06120                12.200  m   |     200.00000       2440.00|                            |
  CURB, CONCRETE (BARRIER TYPE)           |                            |                            |
0023 607-06175                48.500  m   |     150.00000       7275.00|                            |
  GUTTER, CONCRETE                        |                            |                            |
0024 611-03671                 2.000  EACH|    1200.00000       2400.00|                            |
  TRASH RECEPTACLE (LF Plainwell)         |                            |                            |
0025 615-97797                 1.000  EACH|    2700.00000       2700.00|                            |
  PLAQUE, BRONZE                          |                            |                            |
0026 621-06570                59.000  m3  |     130.00000       7670.00|                            |
  TOP SOIL                                |                            |                            |
0027 621-06748               234.000  m2  |       4.00000        936.00|                            |
  SEEDING                                 |                            |                            |
0028 622-03948                 6.000  EACH|     990.00000       5940.00|                            |
  PLANTER , CAST STONE                    |                            |                            |
0029 622-05605               120.000  EACH|       7.40000        888.00|                            |
  PLANT, ANNUAL                           |                            |                            |
0030 622-05611                 1.000  EACH|     178.00000        178.00|                            |
  PLANT, BROADLEAF EVERGREEN, CONE, BROAD |                            |                            |
  UPRIGHT, OVER 900 TO 1200 mm            |                            |                            |
0031 622-05651                 2.000  EACH|     666.00000       1332.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0032 622-05654               268.000  EACH|      14.80000       3966.40|                            |
  PLANT, PERENNIAL , 1 GALLON CONTAINER   |                            |                            |
0033 622-05654                82.000  EACH|      25.00000       2050.00|                            |
  PLANT, PERENNIAL , 2 GALLON CONTAINER   |                            |                            |
0034 622-05654                19.000  EACH|      62.00000       1178.00|                            |
  PLANT, PERENNIAL , 3 GALLON CONTAINER   |                            |                            |
0035 622-05655                36.000  EACH|       2.75000         99.00|                            |
  PLANT, ROOT, TUBER, CORM, BULB , 1      |                            |                            |
  GALLON CONTAINER                        |                            |                            |
0036 622-06576                 1.000  m   |    1304.00000       1304.00|                            |
  IRRIGATION SYSTEM QUICK COUPLER         |                            |                            |
0037 703-51030              4118.250  kg  |       2.51000      10336.81|                            |
  REINFORCING STEEL                       |                            |                            |
0038 703-51032               549.400  kg  |       0.78000        428.53|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-04850               241.000  m2  |      95.00000      22895.00|                            |
  CONCRETE , SIDEWALK AND CURB, MONOLITHIC|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   277,684.76                                                  ROUTE : SR 14
     CALL ORDER   : 151                     CONTRACT ID : R -26565-A                   COUNTIES : FULTON
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |                            |
                                          |PHEND & BROWN, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 704-51002                50.000  m3  |     689.00000      34450.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 712-03812                 6.000  EACH|    1340.00000       8040.00|                            |
  BENCH                                   |                            |                            |
0042 714-05065                80.500  m   |     716.00000      57638.00|                            |
  MASONRY WALL                            |                            |                            |
0043 732-06839                 1.000  EACH|    2800.00000       2800.00|                            |
  TAP , WATER AND METER PIT               |                            |                            |
0044 801-06775                        LUMP|   13000.00000      13000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-03896                 2.000  EACH|     228.00000        456.00|                            |
  BOLLARD , STELL, CONCRETE FILLED        |                            |                            |
0046 805-93562               200.000  m   |      12.50000       2500.00|                            |
  WIRE, THW, NO. 10 COPPER IN PLASTIC     |                            |                            |
  DUCT, IN CONDUIT, 3 1/C                 |                            |                            |
0047 807-02857                 1.000  EACH|    2370.00000       2370.00|                            |
  CIRCUIT BREAKER PANEL                   |                            |                            |
0048 807-04671                19.000  EACH|      95.00000       1805.00|                            |
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                            |                            |
0049 807-04779                 2.000  EACH|     750.00000       1500.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING      |                            |                            |
0050 807-04962                 2.000  EACH|    2125.00000       4250.00|                            |
  LIGHT AND ORNAMENTAL POLE               |                            |                            |
0051 807-04962                 2.000  EACH|     195.00000        390.00|                            |
  LIGHT FIXTURE, SPOT FOR STAGE           |                            |                            |
     SECTION TOTALS                       |             $    404,387.64|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    404,387.64|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    20,700.00                                                  ROUTE : SR 63
     CALL ORDER   : 161                     CONTRACT ID : R -26674-B                   COUNTIES : VIGO
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/22/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 012400A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     15,696.00     100.0000%
   2   35-1127746     S & G EXCAVATING INC                                                   $     16,500.00     105.1223%
====================================================================================================================================
                                          |(1) 35-1874009              |(2) 35-1127746              |
                                          |HAUER EXCAVATING            |S & G EXCAVATING INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION
                                          |                            |                            |
0001 202-03000                        LUMP|   15696.00000      15696.00|   16500.00000      16500.00|
  HOUSES AND BUILDINGS, REMOVE MOBILE     |                            |                            |
  HOMES FROM PROPERTY                     |                            |                            |
     SECTION TOTALS                       |             $     15,696.00|             $     16,500.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     15,696.00|             $     16,500.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,768,406.41                                                  ROUTE : 231
     CALL ORDER   : 171                     CONTRACT ID : RS-25961-A                   COUNTIES : OWEN            PUTNAM
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/22/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0432024

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  1,679,125.79     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,908,300.00     113.6484%
   3   35-1418333     ROGERS GROUP, INC.                                                     $  1,930,520.48     114.9717%
====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |(3) 35-1418333
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 8.000  MOS |    1121.00000       8968.00|    2100.00000      16800.00|    1525.00000       12200.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   83530.92000      83530.92|   91088.05000      91088.05|   19250.00000       19250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            159000.000  SYS |       0.59000      93810.00|       0.52000      82680.00|       0.65000      103350.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-07449              4100.000  TON |      13.61000      55801.00|      18.00000      73800.00|      15.50000       63550.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0005 304-07490               500.000  TON |      80.47000      40235.00|     100.00000      50000.00|     127.50000       63750.00
  HMA PATCHING, TYPE B                    |                            |                            |
0006 305-98794               100.000  TON |      29.33000       2933.00|      45.00000       4500.00|      80.50000        8050.00
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0007 401-06264                        LUMP|   13925.68000      13925.68|   10250.00000      10250.00|    5800.00000        5800.00
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07320              3734.000  TON |      30.42000     113588.28|      42.00000     156828.00|      44.20000      165042.80
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0009 401-07321             12388.000  TON |      30.42000     376842.96|      39.00000     483132.00|      40.75000      504811.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0010 401-07390             17918.000  TON |      27.44000     491669.92|      33.00000     591294.00|      34.65000      620858.70
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            |
0011 406-05520                92.000  TON |     195.36000      17973.12|     200.00000      18400.00|     230.00000       21160.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 608-04395                60.000  TON |      37.67000       2260.20|     130.00000       7800.00|      93.50000        5610.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0013 610-07487              4424.000  TON |      47.04000     208104.96|      54.00000     238896.00|      53.50000      236684.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0014 615-06505                 6.000  EACH|    1062.77000       6376.62|    1200.00000       7200.00|    2100.00000       12600.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,768,406.41                                                  ROUTE : 231
     CALL ORDER   : 171                     CONTRACT ID : RS-25961-A                   COUNTIES : OWEN            PUTNAM
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |(3) 35-1418333
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06203             11188.000  LFT |       0.51000       5705.88|       0.50000       5594.00|       0.21000        2349.48
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0016 801-06207              5604.000  LFT |       1.35000       7565.40|       1.10000       6164.40|       0.60000        3362.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0017 801-06640                35.000  EACH|     167.50000       5862.50|      71.00000       2485.00|      68.00000        2380.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|  123980.00000     123980.00|   45000.00000      45000.00|   63000.00000       63000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0019 808-06705               220.000  LFT |       0.75000        165.00|       0.78000        171.60|       0.77000         169.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0020 808-06712              7400.000  LFT |       0.05000        370.00|       0.05000        370.00|       0.05000         370.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0021 808-06713            110590.000  LFT |       0.05000       5529.50|       0.05000       5529.50|       0.05000        5529.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0022 808-06714             72349.000  LFT |       0.05000       3617.45|       0.05000       3617.45|       0.05000        3617.45
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0023 808-75297                50.000  LFT |       4.50000        225.00|       4.70000        235.00|       4.75000         237.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0024 808-75996              1293.000  EACH|       7.80000      10085.40|       5.00000       6465.00|       5.25000        6788.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,679,125.79|             $  1,908,300.00|                $  1,930,520.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,679,125.79|             $  1,908,300.00|                $  1,930,520.48
====================================================================================================================================
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                                                                                                                   PAGE : 175 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,081,000.00                                                  ROUTE : SR 61
     CALL ORDER   : 175                     CONTRACT ID : RS-26309-B                   COUNTIES : PIKE            WARRICK
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 416300M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,077,087.35     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,079,000.00     100.1775%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|    4400.00000       4400.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1400.00000      12600.00|    1100.00000       9900.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   53500.00000      53500.00|   53665.00000      53665.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               133.000  m   |      15.00000       1995.00|      15.00000       1995.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                 2.000  EACH|     800.00000       1600.00|     785.00000       1570.00|
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820              6650.000  m2  |       1.20000       7980.00|       1.70000      11305.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 8.000  EACH|     665.00000       5320.00|     350.00000       2800.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-94749               150.000  m   |      16.50000       2475.00|       4.30000        645.00|
  CURB, ASPHALT, REMOVE                   |                            |                            |
0009 203-91878               600.000  m   |      14.00000       8400.00|      25.40000      15240.00|
  LINEAR DITCH GRADING                    |                            |                            |
0010 205-06932                50.000  m   |      19.00000        950.00|      19.00000        950.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0011 211-07454               170.000  m3  |      36.00000       6120.00|      29.20000       4964.00|
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-07449              1670.000  Mg  |      24.00000      40080.00|      18.60000      31062.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0013 304-07490               500.000  Mg  |      90.00000      45000.00|      71.00000      35500.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0014 401-07321             13150.000  Mg  |      36.50000     479975.00|      42.00000     552300.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0015 402-07451              1200.000  Mg  |      50.00000      60000.00|      42.00000      50400.00|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,081,000.00                                                  ROUTE : SR 61
     CALL ORDER   : 175                     CONTRACT ID : RS-26309-B                   COUNTIES : PIKE            WARRICK
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 405-05517                42.000  Mg  |     300.00000      12600.00|     310.00000      13020.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                45.000  Mg  |     168.00000       7560.00|     190.00000       8550.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01128                 4.000  EACH|    1050.00000       4200.00|    1050.00000       4200.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0019 601-06035               104.000  m   |      28.00000       2912.00|      28.00000       2912.00|
  GUARDRAIL, RESET                        |                            |                            |
0020 601-94689                 4.000  EACH|    3500.00000      14000.00|    1995.00000       7980.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105                92.000  m   |      37.00000       3404.00|      37.00000       3404.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 605-06120               175.000  m   |      54.00000       9450.00|      58.50000      10237.50|
  CURB, CONCRETE                          |                            |                            |
0023 610-07487              1000.000  Mg  |      36.50000      36500.00|      44.00000      44000.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0024 616-02320              4845.000  m2  |       1.35000       6540.75|       2.10000      10174.50|
  GEOTEXTILES                             |                            |                            |
0025 616-05688                90.000  Mg  |      40.00000       3600.00|      37.60000       3384.00|
  RIPRAP, CLASS 1                         |                            |                            |
0026 616-06405              1720.000  Mg  |      28.75000      49450.00|      26.90000      46268.00|
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 1.000  EACH|     445.00000        445.00|     445.00000        445.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559                50.000  m2  |       4.00000        200.00|       4.05000        202.50|
  MULCHED SEEDING, R                      |                            |                            |
0029 702-90915                 1.000  m3  |    4500.00000       4500.00|    2716.00000       2716.00|
  CONCRETE, A                             |                            |                            |
0030 715-05119                12.000  m   |     650.00000       7800.00|     380.00000       4560.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0031 715-05123                40.000  m   |     550.00000      22000.00|     400.00000      16000.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0032 715-05125                12.000  m   |     700.00000       8400.00|     415.00000       4980.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0033 715-05238                28.000  m   |     650.00000      18200.00|     505.00000      14140.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            |
  m2                                      |                            |                            |
0034 715-46005                 2.000  EACH|     600.00000       1200.00|     380.00000        760.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0035 715-46020                 6.000  EACH|     650.00000       3900.00|     525.00000       3150.00|
  PIPE END SECTION, 600 mm                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 175 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,081,000.00                                                  ROUTE : SR 61
     CALL ORDER   : 175                     CONTRACT ID : RS-26309-B                   COUNTIES : PIKE            WARRICK
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 715-46030                 2.000  EACH|     750.00000       1500.00|     615.00000       1230.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0037 715-46095                 4.000  EACH|     850.00000       3400.00|     745.00000       2980.00|
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            |
0038 720-44000                 1.000  EACH|     925.00000        925.00|     230.00000        230.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0039 801-04308                 2.000  EACH|     250.00000        500.00|     175.00000        350.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06203              1940.000  m   |       1.00000       1940.00|       1.60000       3104.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1940.000  m   |       4.85000       9409.00|       3.50000       6790.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06625                26.000  EACH|     100.00000       2600.00|      60.00000       1560.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                89.000  EACH|     100.00000       8900.00|      95.00000       8455.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|   45000.00000      45000.00|   25245.35000      25245.35|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 801-07118                21.900  m   |      60.00000       1314.00|      26.50000        580.35|
  BARRICADE, III-A                        |                            |                            |
0046 802-76055                19.200  m   |      21.00000        403.20|      21.00000        403.20|
  SIGN POST, A                            |                            |                            |
0047 805-01843                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0048 805-05906                 1.000  EACH|    5000.00000       5000.00|    5000.00000       5000.00|
  ATR STATION- 2 LANE                     |                            |                            |
0049 808-04298                 2.000  EACH|     550.00000       1100.00|     275.00000        550.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0050 808-06712              1675.000  m   |       0.15000        251.25|       0.17000        284.75|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0051 808-06713             38770.000  m   |       0.15000       5815.50|       0.17000       6590.90|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714             32570.000  m   |       0.15000       4885.50|       0.17000       5536.90|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-75260                12.000  m   |      40.00000        480.00|       8.65000        103.80|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0054 808-75297                 4.000  m   |      50.00000        200.00|      16.90000         67.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,081,000.00                                                  ROUTE : SR 61
     CALL ORDER   : 175                     CONTRACT ID : RS-26309-B                   COUNTIES : PIKE            WARRICK
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 808-75300                24.000  m   |      15.85000        380.40|       4.35000        104.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0056 808-75996              1455.000  EACH|       2.60000       3783.00|       3.00000       4365.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0057 808-75998              1455.000  EACH|      17.75000      25826.25|      18.60000      27063.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0058 808-95933               175.000  m   |       2.10000        367.50|       2.15000        376.25|
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  1,077,087.35|             $  1,079,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,077,087.35|             $  1,079,000.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,544,505.42                                                  ROUTE : US 27
     CALL ORDER   : 181                     CONTRACT ID : RS-26368-A                   COUNTIES : UNION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 070000G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,552,068.21     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    1700.00000       6800.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   77500.00000      77500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            111370.000  SYS |       1.20000     133644.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07490               926.000  TON |     103.00000      95378.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-06264                        LUMP|    3500.00000       3500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0007 401-07328              8521.000  TON |      49.90000     425197.90|                            |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0008 401-07379             13679.000  TON |      39.95000     546476.05|                            |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0009 406-05520                51.000  TON |     185.00000       9435.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-07487              1380.000  TON |      77.00000     106260.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0011 801-06203              5857.000  LFT |       0.75000       4392.75|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0012 801-06207              5902.000  LFT |       1.35000       7967.70|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0013 801-06640                38.000  EACH|      90.00000       3420.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|   80300.00000      80300.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0015 808-06712              5795.000  LFT |       0.07000        405.65|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,544,505.42                                                  ROUTE : US 27
     CALL ORDER   : 181                     CONTRACT ID : RS-26368-A                   COUNTIES : UNION
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 808-06714             35843.000  LFT |       0.07000       2509.01|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0017 808-75297                36.000  LFT |       4.70000        169.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0018 808-75340                 3.000  EACH|     395.00000       1185.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0019 303-07449              2859.000  TON |      15.05000      43027.95|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
     SECTION TOTALS                       |             $  1,552,068.21|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,552,068.21|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,272,513.76                                                  ROUTE : 28
     CALL ORDER   : 191                     CONTRACT ID : RS-26369-A                   COUNTIES : DELAWARE        RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 546600A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $    682,440.07     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    729,908.02     106.9556%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    771,575.48     113.0612%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,145,600.00     167.8682%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1139301              |(3) 35-1065659
                                          |L I C A CONSTRUCTION        |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    3700.00000       3700.00|    3000.00000       3000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 2.000  MOS |    1200.00000       2400.00|    1500.00000       3000.00|    1000.00000        2000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   33850.00000      33850.00|   36000.00000      36000.00|    6000.00000        6000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             79717.000  SYS |       0.62000      49424.54|       0.80000      63773.60|       0.05000        3985.85
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07490               464.500  TON |      44.26000      20558.77|      55.00000      25547.50|      25.00000       11612.50
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-06264                        LUMP|    2800.00000       2800.00|    3000.00000       3000.00|    1000.00000        1000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0007 401-07328              8240.500  TON |      28.45000     234442.23|      32.50000     267816.25|      45.00000      370822.50
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0008 401-07379             10221.500  TON |      27.38000     279864.67|      27.00000     275980.50|      35.00000      357752.50
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0009 406-05520                42.500  TON |     150.00000       6375.00|     178.20000       7573.50|      25.00000        1062.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 606-07484              2172.000  LFT |       1.28000       2780.16|       0.80000       1737.60|       0.70000        1520.40
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0011 610-07487               464.300  TON |      47.45000      22031.04|      60.00000      27858.00|      25.00000       11607.50
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0012 615-06525                 3.000  EACH|     400.00000       1200.00|     300.00000        900.00|      25.00000          75.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0013 801-06203              3572.000  LFT |       0.30000       1071.60|       0.26000        928.72|       0.01000          35.72
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06207              4233.000  LFT |       0.60000       2539.80|       0.73000       3090.09|       0.01000          42.33
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,272,513.76                                                  ROUTE : 28
     CALL ORDER   : 191                     CONTRACT ID : RS-26369-A                   COUNTIES : DELAWARE        RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1139301              |(3) 35-1065659
                                          |L I C A CONSTRUCTION        |E & B PAVING, INC.          |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                41.000  EACH|      85.00000       3485.00|      85.00000       3485.00|      25.00000        1025.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   12700.00000      12700.00|    3000.00000       3000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06712              4858.500  LFT |       0.09000        437.27|       0.09000        437.27|       0.01000          48.59
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0018 808-06713               678.000  LFT |       0.28000        189.84|       0.28000        189.84|       0.28000         189.84
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0019 808-06714             22898.000  LFT |       0.06000       1373.88|       0.06000       1373.88|       0.01000         228.98
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0020 808-06721               446.500  LFT |       0.28000        125.02|       0.28000        125.02|       0.28000         125.02
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 4 IN.                             |                            |                            |
0021 808-75297                97.500  LFT |       3.50000        341.25|       3.50000        341.25|       3.50000         341.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75340                 2.000  EACH|     375.00000        750.00|     375.00000        750.00|      50.00000         100.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
     SECTION TOTALS                       |             $    682,440.07|             $    729,908.02|                $    771,575.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    682,440.07|             $    729,908.02|                $    771,575.48
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 191 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,272,513.76                                                  ROUTE : 28
     CALL ORDER   : 191                     CONTRACT ID : RS-26369-A                   COUNTIES : DELAWARE        RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    6500.00000       6500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 2.000  MOS |    2750.00000       5500.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   33500.00000      33500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             79717.000  SYS |       1.20000      95660.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07490               464.500  TON |     100.00000      46450.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0006 401-06264                        LUMP|    4500.00000       4500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0007 401-07328              8240.500  TON |      50.00000     412025.00|                            |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0008 401-07379             10221.500  TON |      43.00000     439524.50|                            |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0009 406-05520                42.500  TON |     165.00000       7012.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 606-07484              2172.000  LFT |       1.60000       3475.20|                            |
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0011 610-07487               464.300  TON |     100.00000      46430.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0012 615-06525                 3.000  EACH|     370.00000       1110.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0013 801-06203              3572.000  LFT |       0.95000       3393.40|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06207              4233.000  LFT |       0.90000       3809.70|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                41.000  EACH|      87.00000       3567.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   30085.27000      30085.27|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06712              4858.500  LFT |       0.10000        485.85|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0018 808-06713               678.000  LFT |       0.30000        203.40|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0019 808-06714             22898.000  LFT |       0.05000       1144.90|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,272,513.76                                                  ROUTE : 28
     CALL ORDER   : 191                     CONTRACT ID : RS-26369-A                   COUNTIES : DELAWARE        RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 808-06721               446.500  LFT |       0.25000        111.63|                            |
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 4 IN.                             |                            |                            |
0021 808-75297                97.500  LFT |       3.50000        341.25|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75340                 2.000  EACH|     385.00000        770.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
     SECTION TOTALS                       |             $  1,145,600.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,145,600.00|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 201 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,866,851.04                                                  ROUTE : 36
     CALL ORDER   : 201                     CONTRACT ID : RS-26370-A                   COUNTIES : HENRY           RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 503300D

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,664,609.96     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,109,200.00     126.7083%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   30000.00000      30000.00|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1500.00000       9000.00|    2500.00000      15000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   83000.00000      83000.00|   46250.00000      46250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02260                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|
  TREE, 760 mm, REMOVE                    |                            |                            |
0005 202-60820            132277.000  m2  |       0.30000      39683.10|       0.47000      62170.19|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                 1.000  EACH|     155.00000        155.00|     155.00000        155.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 203-02070               520.000  m3  |      37.74000      19624.80|      40.00000      20800.00|
  BORROW                                  |                            |                            |
0008 304-07490               672.700  Mg  |      76.20000      51259.74|     115.00000      77360.50|
  HMA PATCHING, TYPE B                    |                            |                            |
0009 401-06264                        LUMP|    9000.00000       9000.00|    7200.00000       7200.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07322             13579.200  Mg  |      35.00000     475272.00|      48.00000     651801.60|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0011 401-07357              2656.800  Mg  |      35.00000      92988.00|      50.00000     132840.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm  |                            |                            |
0013 406-05520                82.000  Mg  |     185.14000      15181.48|     180.00000      14760.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01846                 1.000  EACH|    1550.00000       1550.00|    1750.00000       1750.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0015 601-94689                 6.000  EACH|    2015.00000      12090.00|    2200.00000      13200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,866,851.04                                                  ROUTE : 36
     CALL ORDER   : 201                     CONTRACT ID : RS-26370-A                   COUNTIES : HENRY           RANDOLPH
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-99105               571.900  m   |      30.80000      17614.52|      30.00000      17157.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 610-07487              2217.500  Mg  |      40.00000      88700.00|      81.00000     179617.50|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0018 615-06525                 5.000  EACH|     338.90000       1694.50|     350.00000       1750.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0019 621-01004                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0020 621-06559              2158.000  m2  |       0.60000       1294.80|       0.65000       1402.70|
  MULCHED SEEDING, R                      |                            |                            |
0021 715-96913                17.000  m   |     295.00000       5015.00|     750.00000      12750.00|
  PIPE, POLYETHYLENE LINER, 900 mm        |                            |                            |
0022 801-06203              2081.000  m   |       0.45000        936.45|       3.00000       6243.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0023 801-06207              2081.000  m   |       3.00000       6243.00|       3.00000       6243.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0024 801-06640                40.000  EACH|      85.00000       3400.00|     130.00000       5200.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06775                        LUMP|   77000.00000      77000.00|   69193.51000      69193.51|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 808-06712              3819.000  m   |       0.25000        954.75|       0.40000       1527.60|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0027 808-06714              5531.000  m   |       0.22000       1216.82|       0.40000       2212.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0028 401-07638             18204.000  Mg  |      34.00000     618936.00|      41.50000     755466.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0029 601-97774                 1.000  EACH|     800.00000        800.00|     950.00000        950.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
     SECTION TOTALS                       |             $  1,664,609.96|             $  2,109,200.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,664,609.96|             $  2,109,200.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 261 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 165200X

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,865,446.25     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $  2,125,158.75     113.9222%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  2,199,937.10     117.9308%
   4   35-1139301     E & B PAVING, INC.                                                     $  2,216,625.86     118.8255%
   5   35-1120685     WALSH & KELLY, INC.                                                    $  2,355,518.00     126.2710%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,386,090.65     127.9099%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1600.00000       9600.00|    1350.00000       8100.00|    1600.00000        9600.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   80000.00000      80000.00|  105000.00000     105000.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               100.000  LFT |       4.00000        400.00|       4.00000        400.00|       4.00000         400.00
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-02271                12.000  EACH|     100.00000       1200.00|     235.00000       2820.00|     625.00000        7500.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820            192825.000  SYS |       0.11000      21210.75|       0.53000     102197.25|       0.30000       57847.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93135                        LUMP|    6500.00000       6500.00|    8500.00000       8500.00|   12500.00000       12500.00
  RAILROAD CROSSING, REMOVE               |                            |                            |
0007 202-93741                10.000  EACH|     140.00000       1400.00|     140.00000       1400.00|     140.00000        1400.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-96133               270.000  LFT |      30.00000       8100.00|      20.00000       5400.00|      10.00000        2700.00
  PIPE, REMOVE                            |                            |                            |
0009 203-51223                 5.000  CYS |      50.00000        250.00|      40.00000        200.00|      45.00000         225.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 211-02050                40.000  CYS |      10.00000        400.00|      16.00000        640.00|      14.00000         560.00
  B BORROW                                |                            |                            |
0011 301-07448              7362.000  TON |      27.20000     200246.40|      20.00000     147240.00|      17.50000      128835.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 303-01180              4150.000  TON |       8.00000      33200.00|      13.00000      53950.00|      11.20000       46480.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 304-07490               130.000  TON |      70.00000       9100.00|      72.00000       9360.00|      55.00000        7150.00
  HMA PATCHING, TYPE B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 261 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 304-07507              8900.000  TON |      25.00000     222500.00|      25.00000     222500.00|      27.00000      240300.00
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0015 305-98794                45.000  TON |      29.00000       1305.00|      40.00000       1800.00|      17.50000         787.50
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0016 401-06264                        LUMP|    1000.00000       1000.00|    8000.00000       8000.00|    5200.00000        5200.00
  PROFILOGRAPH, HMA                       |                            |                            |
0017 401-07320              3300.000  TON |      30.00000      99000.00|      26.00000      85800.00|      34.00000      112200.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0018 401-07323             15400.000  TON |      30.00000     462000.00|      32.00000     492800.00|      34.00000      523600.00
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                            |                            |
0019 401-07373             14000.000  TON |      26.00000     364000.00|      26.00000     364000.00|      31.00000      434000.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0020 406-05520               460.000  TON |       0.01000          4.60|       1.35000        621.00|     200.00000       92000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 506-06334                 7.000  SYS |     400.00000       2800.00|     400.00000       2800.00|     175.00000        1225.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0022 601-01700                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1850.00000        3700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-94689                10.000  EACH|    2200.00000      22000.00|    2700.00000      27000.00|    2000.00000       20000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1000.00000        2000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 612-04315                84.400  TON |     705.00000      59502.00|     750.00000      63300.00|     750.00000       63300.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0027 612-60410              1360.000  EACH|       6.30000       8568.00|       7.50000      10200.00|       7.50000       10200.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0028 615-06520                19.000  EACH|     200.00000       3800.00|     350.00000       6650.00|     550.00000       10450.00
  MONUMENT, RE-ESTABLISH SECTION CORNER   |                            |                            |
0029 615-06527                15.000  EACH|     300.00000       4500.00|     350.00000       5250.00|     550.00000        8250.00
  MONUMENT, SECTION CORNER , SET          |                            |                            |
0030 616-02320               450.000  SYS |       7.00000       3150.00|       2.50000       1125.00|       1.75000         787.50
  GEOTEXTILES                             |                            |                            |
0031 616-05688                65.000  TON |      45.00000       2925.00|      40.00000       2600.00|      40.00000        2600.00
  RIPRAP, CLASS 1                         |                            |                            |
0032 616-06405                13.000  TON |      50.00000        650.00|      30.00000        390.00|      40.00000         520.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 711-91996                        LUMP|    4000.00000       4000.00|    2200.00000       2200.00|    1000.00000        1000.00
  REPAIR EXISTING STRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05119               260.000  LFT |      30.00000       7800.00|     120.00000      31200.00|      32.00000        8320.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0035 715-05121                10.000  LFT |      57.00000        570.00|      55.00000        550.00|      75.00000         750.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0036 715-05595                12.000  LFT |     100.00000       1200.00|     160.00000       1920.00|      75.00000         900.00
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0037 715-05597                 6.000  LFT |     105.00000        630.00|     175.00000       1050.00|     100.00000         600.00
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            |
0038 715-05756                 6.000  LFT |     100.00000        600.00|     150.00000        900.00|      75.00000         450.00
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            |
0039 715-46000                 4.000  EACH|     190.00000        760.00|     150.00000        600.00|     100.00000         400.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0040 715-46005                16.000  EACH|     175.00000       2800.00|     160.00000       2560.00|     135.00000        2160.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0041 715-46010                 1.000  EACH|     245.00000        245.00|     195.00000        195.00|     155.00000         155.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0042 715-46020                 2.000  EACH|     290.00000        580.00|     230.00000        460.00|     215.00000         430.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0043 801-06203              4770.000  LFT |       0.50000       2385.00|       0.50000       2385.00|       0.25000        1192.50
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0044 801-06207              4770.000  LFT |       0.80000       3816.00|       1.00000       4770.00|       1.00000        4770.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0045 801-06640                30.000  EACH|      84.00000       2520.00|      89.00000       2670.00|      84.00000        2520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06775                        LUMP|    4500.00000       4500.00|  100000.00000     100000.00|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 805-78470              3000.000  LFT |       0.20000        600.00|       0.20000        600.00|       0.15000         450.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0048 805-78795               802.000  LFT |       7.00000       5614.00|       7.00000       5614.00|       9.00000        7218.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0049 805-92951                 6.000  EACH|     175.00000       1050.00|     175.00000       1050.00|     600.00000        3600.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0050 808-06713            101746.000  LFT |       0.14000      14244.44|       0.14000      14244.44|       0.15000       15261.90
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0051 808-75240             46125.000  LFT |       0.01000        461.25|       0.01000        461.25|       0.01000         461.25
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0052 808-75245             34266.000  LFT |       0.01000        342.66|       0.01000        342.66|       0.01000         342.66
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75297               278.000  LFT |       5.30000       1473.40|       5.30000       1473.40|       5.62000        1562.36
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0054 808-75320                34.000  EACH|      30.00000       1020.00|      30.00000       1020.00|      31.80000        1081.20
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0055 808-75325                29.000  EACH|      45.00000       1305.00|      45.00000       1305.00|      47.70000        1383.30
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0056 808-75996               274.000  EACH|       5.00000       1370.00|       5.50000       1507.00|       3.05000         835.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0057 808-75998               997.000  EACH|      19.00000      18943.00|      19.00000      18943.00|      20.14000       20079.58
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0058 808-92027              1485.000  LFT |       3.35000       4974.75|       3.35000       4974.75|       3.55000        5271.75
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0059 808-96016              1280.000  LFT |       3.75000       4800.00|       3.75000       4800.00|       3.98000        5094.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0060 610-07486              3310.000  TON |      43.00000     142330.00|      52.00000     172120.00|      43.00000      142330.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
     SECTION TOTALS                       |             $  1,865,446.25|             $  2,125,158.75|                $  2,199,937.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,865,446.25|             $  2,125,158.75|                $  2,199,937.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0918397
                                          |E & B PAVING, INC.          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1700.00000      10200.00|    1500.00000       9000.00|    1500.00000        9000.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|  110000.00000     110000.00|  115000.00000     115000.00|   65312.00000       65312.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               100.000  LFT |       4.00000        400.00|       4.00000        400.00|       4.00000         400.00
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-02271                12.000  EACH|     355.00000       4260.00|     300.00000       3600.00|     300.00000        3600.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820            192825.000  SYS |       0.14000      26995.50|       0.90000     173542.50|       0.15000       28923.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93135                        LUMP|    7200.00000       7200.00|    5000.00000       5000.00|    9700.00000        9700.00
  RAILROAD CROSSING, REMOVE               |                            |                            |
0007 202-93741                10.000  EACH|     140.00000       1400.00|     140.00000       1400.00|     140.00000        1400.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-96133               270.000  LFT |       8.00000       2160.00|      20.00000       5400.00|      16.90000        4563.00
  PIPE, REMOVE                            |                            |                            |
0009 203-51223                 5.000  CYS |      24.00000        120.00|     150.00000        750.00|      92.00000         460.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 211-02050                40.000  CYS |      26.00000       1040.00|      80.00000       3200.00|      50.35000        2014.00
  B BORROW                                |                            |                            |
0011 301-07448              7362.000  TON |      19.75000     145399.50|      19.00000     139878.00|      29.00000      213498.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 303-01180              4150.000  TON |      13.60000      56440.00|      13.00000      53950.00|      13.00000       53950.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 304-07490               130.000  TON |     115.00000      14950.00|     140.00000      18200.00|     110.00000       14300.00
  HMA PATCHING, TYPE B                    |                            |                            |
0014 304-07507              8900.000  TON |      32.00000     284800.00|      26.75000     238075.00|      26.00000      231400.00
  WIDENING WITH QC/QA-HMA, 1, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0015 305-98794                45.000  TON |      25.00000       1125.00|      40.00000       1800.00|      40.00000        1800.00
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0016 401-06264                        LUMP|    3880.00000       3880.00|    4000.00000       4000.00|    7200.00000        7200.00
  PROFILOGRAPH, HMA                       |                            |                            |
0017 401-07320              3300.000  TON |      33.00000     108900.00|      35.25000     116325.00|      33.00000      108900.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0018 401-07323             15400.000  TON |      36.00000     554400.00|      34.25000     527450.00|      33.00000      508200.00
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                            |                            |
0019 401-07373             14000.000  TON |      30.00000     420000.00|      26.75000     374500.00|      28.75000      402500.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 12.5 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0918397
                                          |E & B PAVING, INC.          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520               460.000  TON |       2.00000        920.00|     120.00000      55200.00|     375.00000      172500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 506-06334                 7.000  SYS |     250.00000       1750.00|     400.00000       2800.00|     195.00000        1365.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0022 601-01700                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    1600.00000        3200.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-94689                10.000  EACH|    2000.00000      20000.00|    2000.00000      20000.00|    3900.00000       39000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1000.00000        2000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 612-04315                84.400  TON |     750.00000      63300.00|     705.00000      59502.00|     705.00000       59502.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0027 612-60410              1360.000  EACH|       7.50000      10200.00|       6.30000       8568.00|       6.30000        8568.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0028 615-06520                19.000  EACH|     450.00000       8550.00|    1000.00000      19000.00|     350.00000        6650.00
  MONUMENT, RE-ESTABLISH SECTION CORNER   |                            |                            |
0029 615-06527                15.000  EACH|     500.00000       7500.00|     500.00000       7500.00|     350.00000        5250.00
  MONUMENT, SECTION CORNER , SET          |                            |                            |
0030 616-02320               450.000  SYS |       2.80000       1260.00|       5.00000       2250.00|       3.50000        1575.00
  GEOTEXTILES                             |                            |                            |
0031 616-05688                65.000  TON |      52.00000       3380.00|      43.00000       2795.00|      40.00000        2600.00
  RIPRAP, CLASS 1                         |                            |                            |
0032 616-06405                13.000  TON |      70.00000        910.00|      62.00000        806.00|      55.00000         715.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 711-91996                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    7500.00000        7500.00
  REPAIR EXISTING STRUCTURE               |                            |                            |
0034 715-05119               260.000  LFT |     105.00000      27300.00|      35.00000       9100.00|     108.95000       28327.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0035 715-05121                10.000  LFT |      65.00000        650.00|      36.00000        360.00|     110.00000        1100.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0036 715-05595                12.000  LFT |     105.00000       1260.00|      60.00000        720.00|     415.00000        4980.00
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0037 715-05597                 6.000  LFT |     190.00000       1140.00|      80.00000        480.00|     485.00000        2910.00
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            |
0038 715-05756                 6.000  LFT |     175.00000       1050.00|      50.00000        300.00|     400.00000        2400.00
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            |
0039 715-46000                 4.000  EACH|     140.00000        560.00|     180.00000        720.00|     150.00000         600.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0040 715-46005                16.000  EACH|     160.00000       2560.00|     200.00000       3200.00|     175.00000        2800.00
  PIPE END SECTION, 15 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0918397
                                          |E & B PAVING, INC.          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-46010                 1.000  EACH|     210.00000        210.00|     340.00000        340.00|     200.00000         200.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0042 715-46020                 2.000  EACH|     300.00000        600.00|     380.00000        760.00|     300.00000         600.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0043 801-06203              4770.000  LFT |       0.50000       2385.00|       0.70000       3339.00|       0.16000         763.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0044 801-06207              4770.000  LFT |       1.05000       5008.50|       0.90000       4293.00|       1.00000        4770.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0045 801-06640                30.000  EACH|      84.00000       2520.00|      84.00000       2520.00|      84.00000        2520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06775                        LUMP|   71850.00000      71850.00|  150000.00000     150000.00|  100000.00000      100000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 805-78470              3000.000  LFT |       0.20000        600.00|       0.20000        600.00|       0.20000         600.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0048 805-78795               802.000  LFT |       8.00000       6416.00|       8.00000       6416.00|       7.00000        5614.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0049 805-92951                 6.000  EACH|     175.00000       1050.00|     175.00000       1050.00|     175.00000        1050.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0050 808-06713            101746.000  LFT |       0.14000      14244.44|       0.14000      14244.44|       0.06000        6104.76
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0051 808-75240             46125.000  LFT |       0.01000        461.25|       0.01000        461.25|       0.29000       13376.25
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0052 808-75245             34266.000  LFT |       0.01000        342.66|       0.01000        342.66|       0.29000        9937.14
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0053 808-75297               278.000  LFT |       5.30000       1473.40|       5.30000       1473.40|       3.50000         973.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0054 808-75320                34.000  EACH|      30.00000       1020.00|      30.00000       1020.00|      48.00000        1632.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0055 808-75325                29.000  EACH|      45.00000       1305.00|      45.00000       1305.00|      52.00000        1508.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0056 808-75996               274.000  EACH|       3.39000        928.86|       6.00000       1644.00|       5.50000        1507.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0057 808-75998               997.000  EACH|      19.00000      18943.00|      19.00000      18943.00|      18.40000       18344.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,714,235.79                                                  ROUTE : SR 19
     CALL ORDER   : 261                     CONTRACT ID : RS-26443-A                   COUNTIES : ELKHART
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0918397
                                          |E & B PAVING, INC.          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-92027              1485.000  LFT |       3.35000       4974.75|       3.35000       4974.75|       1.15000        1707.75
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0059 808-96016              1280.000  LFT |       3.35000       4288.00|       3.75000       4800.00|       1.75000        2240.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0060 610-07486              3310.000  TON |      49.50000     163845.00|      42.00000     139020.00|      58.00000      191980.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
     SECTION TOTALS                       |             $  2,216,625.86|             $  2,355,518.00|                $  2,386,090.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,216,625.86|             $  2,355,518.00|                $  2,386,090.65
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
                                                                                                                   PAGE : 271 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,421,377.41                                                  ROUTE : 1
     CALL ORDER   : 271                     CONTRACT ID : RS-26581-A                   COUNTIES : JAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 393800M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $  1,061,235.58     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,187,425.09     111.8908%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,199,218.15     113.0020%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    3600.00000       3600.00|    2930.00000       2930.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1000.00000       3000.00|    1000.00000       3000.00|    1500.00000        4500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   52800.00000      52800.00|   59000.00000      59000.00|   59000.00000       59000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            104472.000  SYS |       0.63000      65817.36|       0.51000      53280.72|       0.55000       57459.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 304-07490                40.000  TON |      90.00000       3600.00|      70.52000       2820.80|      40.00000        1600.00
  HMA PATCHING, TYPE B                    |                            |                            |
0007 401-06264                        LUMP|    5600.00000       5600.00|    4575.00000       4575.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0008 401-07321              9903.500  TON |      25.62000     253727.67|      30.59000     302948.07|      31.50000      311960.25
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0010 406-05520                29.500  TON |     150.00000       4425.00|     500.00000      14750.00|     500.00000       14750.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 606-07484              3796.000  LFT |       0.79000       2998.84|       1.10000       4175.60|       0.20000         759.20
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0012 610-07487               913.500  TON |      39.76000      36320.76|      46.42000      42404.67|      45.00000       41107.50
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0013 801-06203              7070.000  LFT |       0.30000       2121.00|       0.01000         70.70|       0.10000         707.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06207              7070.000  LFT |       0.60000       4242.00|       0.01000         70.70|       0.10000         707.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                35.000  EACH|      85.00000       2975.00|      85.00000       2975.00|      85.00000        2975.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   17800.00000      17800.00|   49197.43000      49197.43|   24000.00000       24000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,421,377.41                                                  ROUTE : 1
     CALL ORDER   : 271                     CONTRACT ID : RS-26581-A                   COUNTIES : JAY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 808-06712             26184.000  LFT |       0.06000       1571.04|       0.06000       1571.04|       0.05000        1309.20
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0018 808-06714             44518.000  LFT |       0.06000       2671.08|       0.06000       2671.08|       0.05000        2225.90
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0019 808-75297                51.000  LFT |       8.25000        420.75|       8.25000        420.75|       7.00000         357.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0020 304-07508              7934.000  TON |      24.97000     198111.98|      25.42000     201682.28|      28.00000      222152.00
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0021 401-07371             16505.500  TON |      24.20000     399433.10|      26.59000     438881.25|      27.00000      445648.50
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
     SECTION TOTALS                       |             $  1,061,235.58|             $  1,187,425.09|                $  1,199,218.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,061,235.58|             $  1,187,425.09|                $  1,199,218.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   679,278.85                                                  ROUTE : 47
     CALL ORDER   : 291                     CONTRACT ID : RS-26675-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0631004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    483,528.21     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    514,900.00     106.4880%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|    3650.00000       3650.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2113.00000      12678.00|    2100.00000      12600.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   24177.00000      24177.00|   25971.22000      25971.22|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               175.000  LFT |       7.25000       1268.75|       3.70000        647.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820             74746.000  SYS |       0.62000      46342.52|       0.63000      47089.98|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-01180               100.000  TON |      28.00000       2800.00|      45.00000       4500.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0007 303-04075               200.000  TON |      34.75000       6950.00|      28.00000       5600.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0008 304-07490               300.000  TON |     124.60000      37380.00|     110.00000      33000.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0009 401-06264                        LUMP|    1624.87000       1624.87|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07322              5773.000  TON |      39.40000     227456.20|      45.00000     259785.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            |
0011 402-07451               300.000  TON |      44.10000      13230.00|      50.00000      15000.00|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0012 404-05511             17869.000  SYS |       1.05000      18762.45|       1.10000      19655.90|
  SEAL COAT, 2                            |                            |                            |
0013 406-05520                18.000  TON |     186.20000       3351.60|     200.00000       3600.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-99105               175.000  LFT |      18.40000       3220.00|      18.25000       3193.75|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0015 610-07487               394.000  TON |      71.90000      28328.60|      64.00000      25216.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/25/03
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   679,278.85                                                  ROUTE : 47
     CALL ORDER   : 291                     CONTRACT ID : RS-26675-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 615-06505                 7.000  EACH|     977.00000       6839.00|    1150.00000       8050.00|
  MONUMENT, B                             |                            |                            |
0017 801-06203              2512.000  LFT |       0.85000       2135.20|       0.80000       2009.60|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0018 801-06207              2512.000  LFT |       1.90000       4772.80|       1.10000       2763.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0019 801-06640                24.000  EACH|      65.00000       1560.00|      68.00000       1632.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|   15060.00000      15060.00|   19000.00000      19000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0021 805-01844               100.000  LFT |      12.50000       1250.00|      21.00000       2100.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0022 805-02328               980.000  LFT |       0.30000        294.00|       1.05000       1029.00|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0023 805-78510               100.000  LFT |       1.45000        145.00|       0.26000         26.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0024 805-78785                 3.000  EACH|     400.00000       1200.00|     460.00000       1380.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0025 805-78795               350.000  LFT |       8.75000       3062.50|       9.25000       3237.50|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0026 805-92951                 3.000  EACH|     252.00000        756.00|     210.00000        630.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0027 808-06701                20.000  LFT |       0.50000         10.00|       0.52000         10.40|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0028 808-06712              2311.000  LFT |       0.08000        184.88|       0.07000        161.77|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0029 808-06713             51927.000  LFT |       0.08000       4154.16|       0.06000       3115.62|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0030 808-06714             38636.000  LFT |       0.08000       3090.88|       0.06000       2318.16|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0031 808-75043               400.000  LFT |       0.60000        240.00|       0.57000        228.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            |
0032 808-75215               100.000  LFT |       1.80000        180.00|       1.80000        180.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0033 808-75297               104.000  LFT |       3.50000        364.00|       3.60000        374.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   679,278.85                                                  ROUTE : 47
     CALL ORDER   : 291                     CONTRACT ID : RS-26675-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-75320                 9.000  EACH|      45.00000        405.00|      45.00000        405.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0035 808-75325                 2.000  EACH|      57.00000        114.00|      58.00000        116.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0036 808-75996               604.000  EACH|       5.20000       3140.80|       6.00000       3624.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    483,528.21|             $    514,900.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    483,528.21|             $    514,900.00|
====================================================================================================================================




